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REQUEST FOR QUALIFICATIONS  

FOR 

CONSTRUCTION MANAGER-AT-RISK 
LAMAR STATE COLLEGE-PORT ARTHUR 

PORT ARTHUR, TEXAS 

ALLIED HEALTH AND SCIENCES BUILDING 

RFQ NO.: 758-23-04018 

SECTION 1 – GENERAL INFORMATION & REQUIREMENTS 

1.1 GENERAL INFORMATION:   The Texas State University System (“Owner”) on behalf of Lamar 

State College-Port Arthur, is soliciting Statements of Qualifications (“Qualifications”) for the 

selection of a Construction Manager-at-Risk firm for the Allied Health and Sciences Building 

project (“Project”), on the Lamar State College-Port Arthur, Port Arthur, campus.  This solicitation 

sets forth the terms, conditions, and requirements for prospective Construction Manager-at-Risk 

entities (“CMR” or “CMRs”) to be considered for this work.  (Prospective CMRs submitting their 

Qualifications in response to this solicitation are hereinafter referred to as “Respondents”). The 

Owner is requiring that the Qualifications and HUB Commitment Letter (“HCL”) be 

submitted at the same time, but in separate, sealed packages.   

1.1.1 The evaluation of Qualifications is the first step the Owner will take in a two-step process 

for selecting a CMR for the Project as provided by Texas Education Code §51.782(e).  This 

Request for Qualifications (“RFQ”) provides the information necessary to prepare and 

submit Qualifications for consideration and initial ranking by the Owner.  During this first 

step in the selection process, Owner will evaluate and rank Respondents according to fixed 

evaluation criteria, considering only their qualifications and independent of any cost and 

compensation considerations. 

1.1.2 In the second step of the process, Request for Proposals (“RFP”), the top five (5) or fewer 

selected Respondent(s) will be required to submit additional information to the Owner, 

including fee proposals and general conditions prices (“Proposals”). Owner will rank the 

Proposals submitted in the order that they provide the “best value” for the Owner based on 

the published selection criteria and on the ranking evaluations.  The results of the 

Qualifications and the Proposals evaluations will then be combined to determine the “most 

qualified” Respondent providing the “best value” proposition for the Owner.  The Owner 

may select up to five (5) of the most qualified Respondents to participate in an interview 

with the Owner to confirm their Qualifications and Proposal and answer additional 

questions.  The Owner will then rank the interviewed Respondents in order to determine a 

single most qualified Respondent providing the best value proposition to the Owner.  The 

Owner reserves the right to conclude the evaluations and make a best value selection 

without conducting interviews. 

1.2 PUBLIC INFORMATION:  All information, documentation, and other materials submitted in 

response to this solicitation are considered non-confidential and/or non-proprietary and are subject 

to public disclosure under the Texas Public Information Act (Texas Government Code, Chapter 

552.001, et seq.) after the solicitation is completed.  The Owner complies with all statutes, court 

decisions, and opinions of the Texas Attorney General with respect to disclosure of RFQ 

information.  Additionally, pursuant to the provisions of Texas Government Code Section 

2261.253, the contract resulting from this solicitation will be posted on the Owner’s website. 
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1.3 TYPE OF CONTRACT:  Any contract resulting from this solicitation will be in the form of the 

Owner’s Standard Construction Management-at-Risk Agreement (“Agreement” or “Contract”), a 

copy of which is posted on Owner’s website at:  http://www.tsus.edu/offices/finance/capital-

projects.html 

1.3.1 The Agreement should be viewed as a draft and is subject to change. The Uniform General 

Conditions for Construction Contracts referenced in the Agreement may be viewed on the 

Owner’s website at:  

http://www.tsus.edu/offices/finance/capital-projects.html 

1.4 CLARIFICATIONS AND INTERPRETATIONS: Discrepancies, omissions or doubts as to the 

meaning of RFQ documents shall be communicated in writing to the Owner for interpretation.  Any 

responses to inquiries, clarifications, or interpretations of this RFQ that materially affect or change 

its requirements will be issued formally by the Owner as a written addendum. All such addenda 

issued by the Owner before the Qualifications are due become part of the RFQ.  Respondents shall 

acknowledge receipt of and incorporate each addendum in its Qualifications submittal.  

Respondents shall be required to consider only those clarifications and interpretations that the 

Owner issues by addenda. Interpretations or clarifications obtained in any other form, including 

oral statements, will not be binding on the Owner, and should not be relied on in preparing 

Qualifications.  It is the responsibility of all Respondents to check the status of formal addenda 

regularly and five (5) calendar days before the submission deadline.   

1.4.1 The deadline for the receipt of written questions is stated in Section 2.5. 

1.4.2 ADDENDA AND AWARD INFORMATION, WILL BE ISSUED BY THE OWNER 

FOR THIS RFQ VIA THE ELECTRONIC STATE BUSINESS DAILY WEBSITE AT 

THE FOLLOWING LINK:  http://www.txsmartbuy.com/sp 

REFERENCE “BOARD OF REGENTS/TXST UNIV SYS – 758” AND THE RFQ 

NUMBER PROVIDED IN THIS RFQ.   

1.5 SUBMISSION OF QUALIFICATIONS AND HUB COMMITMENT LETTER: 

1.5.1 The Qualifications and a HCL must be received at the address specified in Section 1.5.2 

prior to the stated date and time deadline. Please note that overnight deliveries such as 

FedEx and UPS arrive at a central campus location but are not usually delivered to the 

specified location until after the time deadline.  Respondents are advised to use other 

methods of delivery or, if using an overnight delivery service, to send the responses a day 

earlier than usual.  The Owner will not consider any response to this solicitation that is not 

received at the address specified by the deadline, regardless of whether it has been received 

by the College. 

1.5.2 DEADLINE AND LOCATION: The Owner will receive the Qualifications and HCL at 

the time and location described below.  

January 13, 2023 – 2:00 p.m. (C.S.T.) 

Maria D. Garcia, Director of Purchasing and Contracts 

Lamar State College-Port Arthur 

1501 Procter, Business Office, Room No. 117 

Port Arthur, Texas 77640 
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1.5.3 Submit one (1) electronic version of the signed Qualifications and HCL documents on 

separate and individual USB/flash drives in Adobe Acrobat PDF format. The individual 

flash drives containing the Qualifications and HCL must be submitted in separate, sealed 

packages.   

1.5.4 Submit seven (7) identical hard copies of the Qualifications.  This is the response to 

Section 3 of the RFQ and includes the Execution of Offer (see Section 3.10).  An original 

signature must be included on the “Execution of Offer” document submitted with each 

copy.   

1.5.5 Submit three (3) identical hard copies of the HCL as a separate package to the 

Qualifications as described in Section 1.13. 

1.5.6 Qualifications received after the stated official submittal deadline will be returned to the 

Respondent unopened. The Point-of-Contact identified in Section 1.5 will identify the 

official time clock at the RFQ submittal location identified above. 

1.5.7 The Owner will not acknowledge or receive Qualifications or HCL that are delivered by 

telephone, facsimile (fax), or electronic mail (e-mail). 

1.5.8 Properly submitted Qualifications, HCL and electronic media will not be returned to 

Respondents. 

1.5.9 Respondent materials must be enclosed in a sealed envelope (box or container) addressed 

to the Point of Contact person and include the Qualifications and HCL.  The packages must 

clearly identify the contents, the submittal deadline, the RFQ title and number, and include 

the name and email address of the Respondent’s contact person. The Qualifications and 

HCL materials and electronic media must be packaged in separate, sealed envelopes within 

the sealed envelope (box or container). 

1.5.10 The names of the submitting Respondent(s) will be read aloud immediately following the 

date and time published in Section 1.5.2.  

1.5.11 Submitting Respondents’ HCLs will be reviewed for completeness prior to evaluations of 

Qualifications. Disqualified HCLs will be returned to the submitting Respondent after the 

selection and negotiation of the successful Respondent. 

1.6 POINT-OF-CONTACT: The Owner designates the following person as its representative and 

Point-of-Contact for this RFQ.  Respondents shall restrict all contact with the Owner and direct all 

questions regarding this RFQ, including questions regarding terms and conditions, in writing to the 

Point-of-Contact person, via email only.   

Maria D. Garcia, Director of Purchasing and Contracts 

Lamar State College-Port Arthur 

Email: garciamd@lamarpa.edu 

1.7 EVALUATION OF QUALIFICATIONS: The evaluation of the Qualifications shall be based on 

the requirements described in this RFQ.  All properly submitted Qualifications will be reviewed, 

evaluated, and ranked by a Selection Committee approved by the Owner.  The top five (5) or fewer 

ranked Respondents may be selected by the Owner to participate in step two of the process. 
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1.7.1 Qualifications packages shall not include any information regarding Respondent’s fees, 

pricing, or other compensation.  Such information will be solicited from firms qualified by 

the Owner to participate in step two of the selection process.  

1.8 OWNER’S RESERVATION OF RIGHTS:  The Owner may evaluate the Qualifications based on 

the anticipated completion of all or any portion of the Project.  The Owner reserves the right to 

divide the Project into multiple parts, to reject any and all responses to the current solicitation and 

reissue a completely new solicitation involving the same Project, or to simply reject any and all 

responses and temporarily or permanently abandon the Project.  Owner makes no representations, 

written or oral, that it will enter into any form of agreement for any project with any Respondent to 

this RFQ and no such representation is intended or should be construed by the issuance of this RFQ.  

1.9 ACCEPTANCE OF EVALUATION METHODOLOGY:  By submitting its Qualifications and 

HCL in response to this RFQ, Respondent accepts the evaluation process and acknowledges and 

accepts that determination of the “most qualified” firm(s) will require subjective judgments by the 

Owner.  Determinations by the Selection Committee will be subjected to routine administrative 

review by the Owner’s executive officers but, once a selection is announced, it will not be subjected 

to further review. 

1.10 NO REIMBURSEMENT FOR COSTS:  Respondent acknowledges and accepts that any costs 

incurred from the Respondent’s participation in this RFQ process shall be at the sole risk and 

responsibility of the Respondent.  Respondents submit Qualifications and HCL at their own risk 

and expense. 

1.11 MANDATORY PRE-SUBMITTAL CONFERENCE: A mandatory pre-submittal conference will 

be held at the time and location described below. 

December 7, 2022 – 12:00 p.m. (C.S.T) 

Lamar State College-Port Arthur 

Sheila McCarthy Umphrey Industrial Technology Center 

Classroom Number: Room 210 

1645 5th Street 

Port Arthur, Texas 77640 

Link to Campus Map: https://www.lamarpa.edu/General/Maps 

Questions regarding the Pre-Submittal conference may contact Maria Garcia at: 

garciamd@lamarpa.edu 

1.11.1 A guided tour of the Project site will be included as a part of the conference agenda.  

1.12 ELIGIBLE RESPONDENTS:  Only individual firms or lawfully formed business organizations 

may apply.  (This does not preclude a Respondent from using consultants.)  The Owner will contract 

only with the individual firm or formal organization that submits a Qualification and HCL. 

1.13 HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS: It is the 

policy of the Owner and each of its component institutions, to promote and encourage contracting 

and subcontracting opportunities for Historically Underutilized Businesses (“HUB” or “HUBs”) in 

all contracts.  Accordingly, specific plans and representations by Respondents that appear to 

facilitate the State’s commitment to supporting HUB enterprises are required in the selection 
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process.  Failure to submit specific plans and representations regarding HUB utilization, or failure 

to address the subject at all, will be interpreted by the Selection Committee as an intention not to 

support the program and will disqualify the Respondent. A HUB Subcontracting Plan (“HSP”) is 

not required by Respondents as part of the RFQ submission.  The HSP will be required by the 

selected Respondent, following the Owner’s approval of a Guaranteed Maximum Price (“GMP”). 

Submit a HUB Commitment Letter (“HCL”) to describe how Respondent will participate and 

demonstrate a good faith effort in achieving the Owner’s HUB goals.     

1.13.1 STATEMENT OF PROBABILITY.  The Texas State University System has determined 

that subcontracting opportunities are probable in connection with this procurement 

solicitation.  Therefore, a HCL is required as a part of the Respondent's Qualifications. 

1.13.2 A sample HCL is attached to this solicitation. 

1.13.3 The “Statement of Probability” determines the probability for subcontracting opportunities.  

1.13.4 Submit one (1) USB/flash drive and three (3) hard copies of the HCL in a separate 

sealed package apart from the submittal of Qualifications, as stated in Sections 1.5.3 

and 1.5.5 of this RFQ. 

1.14 CERTAIN PROPOSALS AND CONTRACTS PROHIBITED:  Under Section 2155.004, Texas 

Government Code, a state agency may not accept a proposal or award a contract that includes 

proposed financial participation by a person who received compensation from the agency to 

participate in preparing the specifications or request for proposals on which the proposal or contract 

is based.  All vendors must certify their eligibility by acknowledging the following statement, 

"Under Section 2155.004, Government Code, the vendor certifies that the individual or business 

entity named in this bid or contract is not ineligible to receive the specified contract and 

acknowledges that this contract may be terminated and payment withheld if this certification is 

inaccurate."  If a state agency determines that an individual or business entity holding a state 

contract was ineligible to have the contract accepted or awarded as described above, the state 

agency may immediately terminate the contract without further obligation to the vendor. This 

section does not create a cause of action to contest a proposal or award of a state contract.   

1.15 SALES AND USE TAXES:  Section 151.311, Texas Tax Code, as amended effective October 1, 

1993, permits the purchase free of state sales and use taxes of tangible personal property to be 

incorporated into realty in the performance of a contract for an improvement to realty for certain 

exempt entities that include the Owner.  The section further permits the purchase tax-free of 

tangible personal property (other than machinery or equipment and its accessories and repair and 

replacement parts) for use in the performance of such a contract if the property is "necessary and 

essential for the performance of the contract" and "completely consumed at the job site.  "In 

addition, the section permits the purchase tax-free of a tangible service for use in the performance 

of such a contract if the service is performed at the job site and if "the contract expressly requires 

the specific service to be provided or purchased by the person performing the contract" or "the 

service is integral to the performance of the contract."  

1.16 CERTIFICATION OF FRANCHISE TAX STATUS:  Respondents are advised that the successful 

Respondent will be required to submit certification of franchise tax status as required by State Law 

(Texas Tax Code Chapter 171).  The contractor agrees that each subcontractor and supplier under 

contract will also provide a certification of franchise tax status. 
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1.17 REQUIRED NOTICES OF WORKERS' COMPENSATION INSURANCE COVERAGE: The 

Texas Workers' Compensation Commission has adopted a rule, Texas Administrative Code Title 

28, Part 2, Chapter 110, Subchapter B, Rule 110.110, relating to REPORTING REQUIREMENTS 

FOR BUILDING OR CONSTRUCTION PROJECTS FOR GOVERNMENTAL ENTITIES.  The 

rule implements sec. 406.096, Texas Labor Code, which requires workers' compensation insurance 

coverage for all persons providing services on a building or construction project for a governmental 

entity.  The requirements of the rule are set forth in the Uniform General and Supplementary 

General Conditions for the Texas State University System Building Construction Contracts. 

1.18 INSURANCE REQUIREMENTS:   Bonds and insurance requirements are provided in Article 5 

of the Uniform General Conditions and in the Owner’s Standard Contractor Agreement as denoted 

in Section 1.3 of this RFQ. The Owner intends to provide Builders Risk insurance coverage for this 

Project. 

1.19 PREVAILING MINIMUM WAGE RATE DETERMINATION:  Respondents are advised that the 

Texas Prevailing Wage Law will be administered.  The penalty for violation of prevailing wage 

rates has been increased from $10.00 per underpaid worker per day or portion thereof to $60.00.  

The Prevailing Wage Rate for Jefferson County, Texas, can be found on the following website: 

https://beta.sam.gov/  

1.20 DELINQUENCY IN PAYING CHILD SUPPORT:  Under Section 231.006, Texas Family Code, 

the vendor or applicant certifies that the individual or business entity named in this contract, bid, 

or application is not ineligible to receive the specified grant, loan, or payment and acknowledges 

that this contract may be terminated and payment may be withheld if this certification is inaccurate. 

1.21 NONDISCRIMINATION:  In their execution of this agreement, Respondent, consultants, their 

respective employees, and others acting by or through them shall comply with all federal and state 

policies and laws prohibiting discrimination, harassment, and sexual misconduct.  Any breach of 

this covenant may result in termination of the Agreement. 

1.22 NON-BOYCOTT ISRAEL VERIFICATION:  To the extent required in Chapter 271, Texas 

Government Code, by executing this Agreement, Respondent hereby certifies that it does not 

boycott Israel and will not boycott Israel during the term of the Agreement. ”Boycott Israel” shall 

have the meaning set forth in Section 808.001, Texas Government Code.  

1.23 CYBERSECURITY TRAINING PROGRAM:  Pursuant to Section 2054.5192, Texas Government 

Code, Respondent and its subcontractors, officers, and employees who are provided credentials 

granting access to Component’s computer system also known as Component’s information system, 

must complete a cybersecurity training program certified under Section 2054.519, Texas 

Government Code as selected by the Component.  The cybersecurity training program must be 

completed during the term and any renewal period of this Agreement.  Respondent shall verify in 

writing completion of the program to the Component within the first thirty (30) calendar days of 

the term and any renewal period of the Agreement.  Failure to comply with the requirements of this 

section are grounds for termination for cause of the Agreement. 

1.24 CERTIFICATION REGARDING BUSINESS WITH CERTAIN COUNTRIES AND 

ORGANIZATIONS: Pursuant to Subchapter F, Chapter 2252.152, Texas Government Code, 

Respondent hereby certifies it is not engaged in business with Iran, Sudan, or a foreign terrorist 

organization. Respondent acknowledges this Agreement may be terminated and payment withheld 

if this certification is inaccurate. 
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1.25 NON-DISCRIMINATION OF FIREARM INDUSTRY VERIFICATION:  Pursuant to Chapter 

2274, Texas Government Code (as enacted in SB 19 in the 87th Regular Legislative Session [2021]), 

Respondent hereby verifies that either (i) it has less than ten (10) full time employees; or (ii), it 

does not have a practice, policy, guidance, or directive that discriminates against a firearm entity 

or firearm trade association (as defined under Section 2274.001, Texas Government Code) and will 

not discriminate during the term of the Agreement against a firearm entity or firearm trade 

association. 

1.26 ANTI-BOYCOTT ENERGY COMPANIES VERIFICATION: Pursuant to Chapter 2274.002, 

Texas Government Code (as enacted in SB 13 in the 87th Regular Legislative Session [2021]), 

Respondent hereby certifies that either (i) it has less than ten (10) full time employees or (ii) it does 

not “boycott energy companies” (as defined under Section 809.001, Texas Government Code) and 

will not “boycott energy companies” during the term of the Agreement. 

1.27 VACCINE PASSPORT PROHIBITION:  Pursuant to Section 161.0085, Texas Health and Safety 

Code (as enacted in SB 968 in the 87th Regular Legislative Session [2021]), Respondent hereby 

certifies that it does not require its customers to provide any documentation certifying the 

customer’s COVID-19 vaccination or post-transmission recovery on entry to, to gain access to, or 

to receive service from Respondent’s business.  Respondent acknowledges that such a vaccine or 

recovery requirement would make Respondent ineligible for a state-funded contact and shall be 

grounds for termination of the Agreement for cause. 

1.28 CRITICAL INFRASTRUCTURE AFFIRMATION:  Pursuant to Section 2274.0102, Texas 

Government Code, Respondent certifies that neither it nor its parent company, nor any affiliate of 

Respondent or its parent company, is (i) majority owned or controlled by citizens or governmental 

entities of China, Iran, North Korea, Russia, or any other country designated by the Governor under 

Section 2274.0103, Texas Government Code, or headquartered in any of those countries. 

SECTION 2 – EXECUTIVE SUMMARY 

2.1 HISTORICAL BACKGROUND:  John W. Gates of New York City, one of the founders of Texaco, 

established Port Arthur Business College in 1909 to train people for the petrochemical industry 

then in its infancy. The college became Port Arthur Collegiate Institute in 1911, when the school 

was presented to the Board of Education of the Methodist Episcopal Church North, a forerunner of 

the present United Methodist Temple. The church operated the growing campus until 1918, when 

it was turned over to a non-profit Texas corporation. This corporation had no capital stock and was 

overseen by a self-perpetuating board of trustees. The name of the school was changed back to Port 

Arthur Business College and finally, in 1932, to Port Arthur College. 

On July 31, 1974, another milestone in the school's history was reached. W. Sam Monroe, then 

President of Port Arthur College and a Lamar University regent, presented his fellow members of 

the Lamar board a resolution seeking merger of Port Arthur College into Lamar University. The 21 

trustees of the school agreed that the merger would be in the best interests of both institutions and 

their constituencies. 

The 64th Legislature of the State of Texas authorized the merger and appropriated $600,000 for 

creation of the Lamar University Center at Port Arthur. On Aug. 21, 1975, the trustees presented 

the deed for Port Arthur College to the Lamar University Board of Regents. Classes began on the 

Port Arthur campus on Aug. 28, 1975. Since the merger in 1975, enrollment increased from 151 

students to a peak of more than 3,000 and the curriculum has been expanded to more than 50 areas 

of study.  
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House Bill 1297 was signed into law in June 1999, changing the name of the institution to Lamar 

State College-Port Arthur. 

Lamar State College-Port Arthur is a member of The Texas State University System and an equal 

opportunity/affirmative action educational institution. 

2.2 MISSION STATEMENT: Lamar State College-Port Arthur provides learning experiences that 

prepares students to continue their education or enter the workforce. 

2.3 PROJECT DESCRIPTION, SCOPE, AND BUDGET:  The 2021 Texas Legislature awarded 

Lamar State College Port Arthur funding to construct a new Allied Health and Sciences Building. 

The proposed building will contain right-sized and modern instructional skills laboratories, 

simulation spaces, state-of-the-art science laboratories, and classroom spaces, for the Allied Health 

department. The new building will be located adjacent to the existing Allied Health Building on 

the LSCPA campus on Proctor Street. As currently programmed, the building is proposed to be 

31,850 assignable square feet which translates to approximately 51,500 gross square feet. 

The total Construction Cost Limitation for the project is $27,595,050. 

2.4 FACILITY PROGRAM:  The Architectural Space Program is available as Exhibit A on the 

ESBD web page. 

2.5 PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones are: 

2.5.1 Owner publishes RFQ for CMR Services ........................................................... 11/29/2022 

2.5.2 Mandatory Pre-Submittal Conference (2:00 p.m.) .............................................. 12/07/2022 

2.5.3 RFQ submittal of questions deadline (12:00 p.m.) ............................................. 12/12/2023 

2.5.4 Deadline for submittal of Qualifications and HCL (2:00 p.m.) .......................... 01/04/2023 

2.5.5 Respondents name read aloud at Lamar State College Port Arthur .................... 01/04/2023 

2.5.6 Owner issues Request for Proposals (to short-listed firms) ................................ 01/18/2023 

2.5.7  Deadline for written questions (12:00 p.m.) ....................................................... 01/25/2023 

2.5.8 Deadline for submittal of Proposals (2:00 p.m.)  ................................................ 02/01/2023 

2.5.9 Proposals read aloud at Owner’s Office ............................................................. 02/01/2023 

2.5.10  Owner announces short-listed of Respondents selected for interviews 

    (if required) ..................................................................................................... 02/06/2023 

2.5.11 Interview of shortlisted Respondents (if required) ............................................. 02/15/2023 

2.5.12 Owner selects CMR  ........................................................................................... 02/17/2023 

2.5.13  Execute CMR Agreement ................................................................................... 03/10/2023 

2.5.14  Notice to Proceed for Pre-Construction Services ............................................... 03/10/2023 

2.5.15  Board of Regents approval of Design Development Submittal .......................... 05/25/2023 

2.5.16  Owner approves Guaranteed Maximum Price Proposal ..................................... 06/22/2023 

2.5.17  Notice to Proceed for Construction Phase issued ............................................... 08/05/2023 

2.5.18  A/E completes Construction Documents ............................................................ 11/06/2023 

2.5.19  Owner accepts Substantial Completion of Construction .................................... 01/28/2025 

2.5.20  Final Completion ................................................................................................ 02/25/2025 

2.5.21  Occupancy .......................................................................................................... 04/30/2025 

The schedule of events presented above represent a basic timeline for the Project.  A final Project 

timeline will be developed with the Owner at a later time.   The Owner can be expected to work 

with the A/E and the CMR to validate and improve on this initial schedule.   
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2.6 OWNER’S SPECIAL CONDITIONS:  The Owner requires full compliance with specification 

Division 0: Contract Requirements and Division 1: General Requirements, which will be integrated 

into the specifications for the Project and become a part of the Contract.  These specifications 

sections shall be a part of the CMR Agreement. They are available for review at: 

https://www.tsus.edu/offices/finance/capital-projects.html 

SECTION 3 – REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS 

Respondents shall carefully read the information contained in the following criteria and submit a complete 

statement of Qualifications responding to all questions in Section 3 formatted as directed in Section 4.  

Incomplete Qualifications will be considered non-responsive and subject to rejection. 

3.1 CRITERION ONE: RESPONDENT’S ABILITY TO PROVIDE CONSTRUCTION 

MANAGEMENT SERVICES: (Criterion Weight: 5%) 

3.1.1 Provide a brief history of Respondent’s firm. 

3.1.2 Provide the following information on your firm for the past five (5) fiscal years: 

3.1.2.1 Volume: 

3.1.2.1.1 Annual number, value, and percent change of contracts in Texas per year 

3.1.2.1.2 Annual number, value, and percent change of contracts nationally per 

year 

3.1.2.2 Revenues: Annual revenue totals and percent change per year 

3.1.2.3 Bonding: 

3.1.2.3.1 Total bonding capacity 

3.1.2.3.2 Available bonding capacity and current backlog 

3.1.3 Attach a letter of intent from a surety company indicating ability to bond Respondent for 

the entire construction cost of the Project.  The surety shall acknowledge that the 

Respondent may be bonded for each stage/phase of the Project (if applicable), with a 

potential maximum construction cost of Twenty-Seven Million Five Hundred Ninety-

Five Thousand Fifty Dollars ($27,595,050).  Bonding requirements are set forth in Article 

17 of the Agreement and the Uniform General Conditions for Construction Contracts. 

3.1.4 State whether Respondent is currently for sale or involved in any transaction to expand or 

to become acquired by another business entity.  If so, explain the impact both in 

organization and company direction. 

3.1.5 Provide details of any past or pending litigation, or claims filed, against Respondent that 

may affect its performance under an Agreement with the Owner. 

3.1.6 State whether Respondent is currently in default on any loan agreement or financing 

agreement with any bank, financial institution, or other entity.  If so, specify date(s), details, 

circumstances, and prospects for resolution. 

3.1.7 State whether Respondent has ever failed to complete any work which it was awarded. 

RFQ for Construction Manager-At-Risk (posted 11/29/2022) 
Lamar State College-Port Arthur - Allied and Health Sciences Building

RFQ No. 758-23-04018 
Page 11 of 24



3.2 CRITERION TWO: QUALIFICATIONS OF THE RESPONDENT AND THE EXECUTION OF 

SERVICES: (Criterion Weight: 20%) 

3.2.1 Provide resumes of all Respondent’s team members that will be directly involved in the 

Project, including their experience with similar projects, definition of that person’s specific 

role in the Pre-Construction and Construction phases for the Project, the number of years 

with the Respondent, and their city of residence. 

3.2.2 For each of the proposed Respondent’s team members identified in 3.2.1, describe their 

responsibilities in each of the representative projects presented in 3.3 and compare them 

with their anticipated responsibilities in this Project. 

3.2.3 Identify any consultants that are included as part of the proposed team, their role related 

experience for this Project.  List projects for which the consultant(s) have previously 

worked with the Respondent. 

3.2.4 Describe, in graphic and written form, the proposed Project organizational chart indicating  

assignments and lines of authority and communication for each team member to be directly 

involved in the Project.  Indicate the estimated percent of time these team members will be 

involved in the Project for Pre-Construction, Construction, Close-Out, and Warranty 

services. 

3.2.5 Describe Respondent’s construction management and execution plan for providing Pre-

Construction Phase Services required for this Project. 

3.2.6 Describe what Respondent perceives as the critical issues for this Project, whether in the 

pre-construction or construction phase. 

3.2.7 Describe Respondent’s procedures, objectives, and personnel responsible for reviewing 

design and Construction Documents and for providing feedback regarding cost, schedule 

and constructability to the A/E and the Owner on this Project. 

3.2.8 Describe Respondent’s Bid/Proposal Package Strategy for completion of the Construction 

Documents and for procuring the work from subcontractors, vendors, suppliers, etc. 

3.2.9 Describe Respondent’s constructability program for this Project and how it will be 

implemented. 

3.2.10 Describe Respondent’s philosophy for maximizing Project scope for the Owner during Pre-

Construction services, minimizing risk, and identifying when savings can be returned to 

the Owner during construction. 

3.2.11 For Pre-Construction and Construction services, provide examples of records, reports, 

monitoring systems, and information management systems Respondent will use on this 

Project. 

3.2.12 Declare if Respondent, or any other company within the same holding group of companies, 

desires to self-perform work on this Project, and describe the method for determining itself 

as the “best value” through a competitive proposal process. 
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3.2.13 Describe Respondent’s approach to coordinating inspections and approvals with the Texas 

Department of Licensing and Regulation regarding Texas Accessibility Standards, the 

State Fire Marshal and other authorities having jurisdiction over the Project. 

3.3 CRITERION THREE: RESPONDENT’S PAST PERFORMANCE ON REPRESENTATIVE 

CONSTRUCTION MANAGER-AT-RISK PROJECTS: (Criterion Weight: 20%) 

3.3.1 Identify and describe the proposed team’s past experience for providing CMR services that 

are MOST RELATED TO THIS PROJECT within the last five (5) years. Provide not 

less than three (3) but not more than five (5) examples.  List the projects in order of priority, 

with the most relevant project listed first.  Provide the following information for each 

project listed: 

3.3.1.1 Project name, location, and description 

3.3.1.2 Photographic color images of exterior, interior, and floor plans and site plans if 

applicable  

3.3.1.3 Construction cost estimates at Design Development, final GMP amount and final 

construction cost. Explain the reasons for any deviations. 

3.3.1.4 Final project size in gross square feet 

3.3.1.5 Type of construction (new, renovation, or expansion) 

3.3.1.6 Notice to Proceed date for Pre-Construction Services 

3.3.1.7 Originally planned and actual Notice to Proceed, Substantial Completion, and 

Final Payment dates for Construction Services.  Explain reasons for any 

deviation. 

3.3.1.8 Name of project manager (individual responsible to the owner for the overall 

success of the project) 

3.3.1.9 Name of project superintendent(s) (individual responsible for coordinating the 

day-to-day work) 

3.3.1.10 Names of mechanical, plumbing, and electrical subcontractors 

3.3.2 References (for each project listed above, identify the following): 

3.3.2.1 The owner’s name and representative who served as the day-to-day liaison 

during the design and construction phases of the project, including telephone 

number and email address 

3.3.2.2 The A/E’s name and representative who served as the day-to-day liaison during 

the construction phase of the project, including telephone number and email 

address 

3.3.2.3 Length of business relationship with the owner 

References shall be considered relevant based on specific project participation and 

experience with the Respondent.  The Owner may contact references during any part of 

this process.  The Owner reserves the right to contact any other references at any time 

during the RFQ process. 

3.4 CRITERION FOUR: RESPONDENT’S ABILITY TO ESTABLISH BUDGETS AND 

CONTROL COSTS: (Criterion Weight: 15%) 

3.4.1 Describe Respondent’s methodology for working with the the Owner, Project A/E and their 

consultants to deliver a GMP and to maintain the GMP throughout the design and 

construction phases including any processes for establishing, tracking, and reporting during 

the course of the Project. 
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3.4.2 Describe Respondent’s cost control methods during construction and how Respondent 

procures subcontracts, confirms scope, amounts, and ensures proper payment. 

3.4.3 If the Owner intends to accept a GMP prior to completion of Construction Documents;  

describe: 1) Respondent’s process for ensuring that the design documents provide the 

information necessary to arrive at a complete GMP, including all Owner requirements with 

reasonable contingencies, and 2) Respondent’s process for subsequently ensuring that the 

one hundred percent (100%) Construction Documents align with the project scope in the 

previously accepted GMP proposal documents. 

3.4.4 Describe the percentage for construction contingency desired at GMP, and how these 

contingencies will be managed through the completion of Construction Phase services. 

3.4.5 Describe the bonds Respondent requires of subcontractors including if Subguard will be 

used. 

3.4.6 Identify a maximum of three (3) projects from Section 3.3 of this RFQ, with GMP 

contracts, and the amount of savings (if any) returned to the owner. 

3.5 CRITERION FIVE: RESPONDENT’S ABILITY TO MEET SCHEDULES: (Criterion Weight: 

15%) 

3.5.1 Describe how Respondent will develop, maintain, and update the project schedule during 

design and construction. Identify the specific resources (i.e., personnel, hardware, 

software, etc.) to be used on this Project. 

3.5.2 Describe Respondent’s approach to assuring timely completion of this Project, including 

methods for schedule recovery, if necessary.  From any three (3) of the projects listed in 

response to Section 3.3 of this RFQ, provide examples of how these techniques were used, 

including specific scheduling challenges/requirements and actual solutions. 

3.5.3 Describe Respondent’s experience with Critical Path Method (“CPM”) scheduling.  From 

any of three (3) of the projects listed in response to Section 3.3 of this RFQ, provide one 

(1) sample of the monthly schedule reports, including identified milestones, and any

schedule recovery plans.

3.5.4 Provide a simple CPM Milestone schedule on how Respondent perceives this Project could 

be built. Identify specific critical process, phases, milestones, approvals, and procurements 

anticipated.  Include the ten percent (10%) total project float that will be required in the 

critical path during the Construction Phase.  If Respondent proposes to improve the 

schedule, describe the impact on quality of services, materials or workmanship that may 

occur. 

3.6 CRITERION SIX: RESPONDENT’S KNOWLEDGE OF CURRENT CONSTRUCTION 

METHODOLOGIES, TECHNOLOGIES, QUALITY, AND BEST PRACTICES: (Criterion 

Weight: 10%) 

3.6.1 Describe Respondent’s quality assurance program.  Explain the methods used to ensure 

quality control during the Construction phase of a project.  Provide a specific example from 

one (1) of the representative projects listed in response to Section 3.3 of this RFQ, of how 
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Respondent’s quality control program overcame a difficult constructability issue and/or 

resulted in higher quality workmanship. 

3.6.2 Describe Respondent’s procedures for implementing industry’s “best practices” as defined 

by the Construction Industry Institute or similar organizations for: 

3.6.2.1 Establishing and tracking project objectives. 

3.6.2.2 Using project scope definition resources (i.e., Project Definitions Rating Index 

(PDRI)) in order to obtain complete and accurate design and construction 

documents from the A/E. 

3.6.2.3 Partnering. 

3.6.2.4 Cost tracking. 

3.6.2.5 Change (order) management systems. 

3.6.2.6 Building systems commissioning including coordination with the A/E and the 

Owner’s commissioning agent. 

3.6.2.7 Total quality management for each phase of the Project, including coordinating 

with the Owner’s project inspectors, testing, training, close-out, and warranty 

service. 

3.6.3 Describe Respondent’s implementation of a quality control process for this Project during 

the Design Development stage through completion of Construction Documents stage.  

3.6.4 Describe how Respondent’s quality control team will measure the quality of construction 

and commissioning performed by all trades, but in particular, by mechanical and electrical 

subcontractors and how Respondent will address non-conforming work. 

3.6.5 As the CMR, describe Respondent’s relationship with the local subcontracting community. 

3.6.6 Describe Respondent’s past experience dealing with congested campuses/site conditions 

for any project listed in Section 3.3 of this RFQ. 

3.7 CRITERION SEVEN: RESPONDENT’S ABILITY TO IDENTIFY AND RESOLVE 

PROBLEMS: (Criterion Weight: 5%) 

3.7.1 Describe Respondent’s understanding of the administrative challenges and opportunities 

associated with providing Pre-Construction and Construction services for Owner on this 

Project, and Respondent’s strategy for addressing these issues. 

3.7.2 Understanding the schedule limitations, provide an analysis of the Owner’s project 

planning schedule in Section 2.5 of this RFQ/P, describe Respondent’s plan for 

communicating constructability, phasing, value engineering and other budget options in a 

form that will quickly facilitate the Owner’s decision making. 

3.7.3 For any combination of three (3) projects listed in response to Section 3.3 of this RFQ/P, 

describe any conflicts with the Owner, consultants, A/E, or subcontractors and describe the 

methods used by the Respondent to resolve those conflicts. 
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3.8 CRITERION EIGHT: RESPONDENT’S ABILITY TO MANAGE CONSTRUCTION SAFETY 

RISKS: (Criterion Weight: 5%) 

3.8.1  Briefly describe Respondent’s approach for anticipating, recognizing, and controlling 

safety risks and note the safety resources that Respondent provides for each project’s safety 

program. 

3.8.2 Describe the level of importance for enforcement and support of project safety that 

Respondent includes in performance evaluations for superintendents and project managers. 

3.8.3 Identify the proposed safety management team members for construction services.  Include 

their previous titles, duties, city(s) of residence, experience, and expertise; also, their 

intended percent of monthly involvement and duration for this Project.  Include all details 

necessary to demonstrate the credentials required by project safety specifications. 

3.8.4 Describe the methodology, including any technology or other assets that Respondent 

intends to use for prevention and/or control of incidents and insurance claims on this 

Project. 

3.8.5 Describe the safety and insurance claims history information and weighting that 

Respondent includes in the submission and award process for “best value” subcontracts. 

3.8.6 For all projects that Respondent has managed (or co-managed) in the past five (5) years, 

list and describe all events or incidents that have reached any of the following levels of 

severity: 

3.8.6.1 Any occupational illness or injury that resulted in death or total and permanent 

disability. 

3.8.6.2 Three (3) occupational illnesses or injuries that resulted in hospital admittances. 

3.8.6.3 Explosion, fire, or water damage that claimed five percent (5%) or more of the 

project’s construction value. 

3.8.6.4 Failure, collapse, or overturning of a scaffold, excavation, crane, or motorized 

mobile equipment when workers were present at the project. 

3.8.7 Identify the Respondent’s Experience Modification Rate (“EMR”) for the three (3) most 

recent annual insurance-year ratings. 

3.8.8 Identify Respondent’s annual OSHA Recordable Incident Rates (“RIR”) for all work 

performed during the past three (3) calendar years. 

3.8.9 Identify Respondent’s annual OSHA Lost Workday Case Incident Rates (“LWCIR”) for 

all work performed during the past three (3) calendar years. 

3.9 CRITERION NINE: RESPONDENT’S WARRANTY AND SERVICE SUPPORT PROGRAM 

FOR THIS PROJECT: (Criterion Weight: 5%) 

3.9.1 Describe Respondent’s warranty service support philosophy and warranty service 

implementation plan for this Project. 

3.9.2 Describe how Respondent will measure the quality of warranty service provided to the 

Owner for this Project. 
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3.9.3 Provide reference letters from three (3) owners identified in Sections 3.3 of this RFQ, that 

describe Respondent’s response to, and performance on, warranty services AFTER 

substantial completion. 

3.10 EXECUTION OF OFFER:  

NOTE TO RESPONDENTS:  SUBMIT ENTIRE SECTION WITH RESPONSE. 

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH 

THE RESPONDENT'S QUALIFICATIONS.  FAILURE TO COMPLETE, SIGN AND 

RETURN THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY 

RESULT IN REJECTION OF THE QUALIFICATIONS.   

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR 

ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY 

RESULT FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS, AND THE 

RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS.  A FALSE 

CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT 

OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT 

OR PURCHASE ORDER. 

3.10.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFQ is a 

solicitation for Qualifications and is not a contract or an offer to contract; (2) the 

submission of Qualifications by Respondent in response to this RFQ will not create a 

contract between the Owner and Respondent; (3) the Owner has made no representation or 

warranty, written or oral, that one or more contracts with the Owner will be awarded under 

this RFQ; and (4) Respondent shall bear, as its sole risk and responsibility, any cost which 

arises from Respondent’s preparation of a response to this RFQ. 

3.10.2 By signature hereon, Respondent offers and agrees to furnish to the Owner products and/or 

services more particularly described in its Qualifications and to comply with all terms and 

conditions and requirements set forth in the RFQ documents and contained herein. 

3.10.3 By signature hereon, Respondent affirms that it has neither given, nor intend to give at any 

time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special 

discount, trip favor or service to a public servant in connection with the submitted 

Qualifications. 

3.10.4 By signature hereon, Respondent affirms that it is a “taxable entity” under Section 

171.0002 of the Texas Tax Code and certifies that it is not currently delinquent in the 

payment of any Franchise Taxes due under Chapter 171, Texas Tax Code.   

3.10.5 By signature hereon, Respondent hereby certifies that neither the Respondent nor anyone 

acting on behalf of Respondent has violated the antitrust laws of this state, codified in 

Section 15.01, et. seq., Texas Business and Commerce Code, or the Federal antitrust laws.  

Respondent further certifies that it has not communicated directly or indirectly the 

Qualifications submitted to any competitor or any other person engaged in a similar line of 

business. 

3.10.6 By signature hereon, Respondent represents and warrants that: 
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3.10.6.1 Respondent is a reputable company regularly engaged in providing products and/or 

services necessary to meet the terms, conditions and requirements of the RFQ; 

3.10.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and 

resources to satisfactorily perform the terms, conditions and requirements of the 

RFQ; 

3.10.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all 

applicable federal, state and local laws, rules, regulations and ordinances; 

3.10.6.4 Respondent understands the requirements and specifications set forth in this RFQ/P 

and the terms and conditions set forth in the Contract under which Respondent will 

be required to operate; 

3.10.6.5 Respondent, if selected by the Owner, will maintain insurance as required by the 

Agreement; and 

3.10.6.6 All statements, information and representations prepared and submitted in response 

to this RFQ are current, complete, true, and accurate. Respondent acknowledges 

that the Owner will rely on such statements, information, and representations in 

selecting the successful Respondent.  If selected by the Owner as the successful 

Respondent, Respondent will notify the Owner immediately of any material change 

in any matters with regard to which Respondent has made a statement or 

representation or provided information. 

3.10.7 By signature hereon, Respondent certifies that the individual signing this document and 

the documents made part of the RFQ is authorized to sign such documents on behalf of the 

company and to bind the company under any agreements or other contractual 

arrangements, which may result from the submission of Respondent’s Qualifications. 

3.10.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address 

of the Respondent, Respondent qualifies as a Texas Resident bidder as defined in Texas 

Government Code Section 2252.001(4). 

3.10.9 By signature hereon, Respondent certifies as follows: 

3.10.9.1 “Under Section 231.006, Texas Family Code, the vendor or applicant certifies that 

the individual or business entity named in this contract, bid, or application is not 

ineligible to receive the specified grant, loan, or payment and acknowledges that 

this contract may be terminated and payment may be withheld if this certification 

is inaccurate.” 

3.10.9.2 “Under Section 2155.004, Texas Government Code, the vendor or applicant 

certifies that the individual or business entity named in this bid or contract is not 

ineligible to receive the specified contract and acknowledges that this contract may 

be terminated and payment withheld if this certification is inaccurate.” 

3.10.9.3 Under Section 2254.004, Texas Government Code, the vendor or applicant certifies 

that each individual or business entity which is an engineer or architect proposed 

by Respondent as a member of its team was selected based on “demonstrated 

competence and qualifications” only. 
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3.10.10 By signature hereon, Respondent certifies that no relationship, whether by relative, 

business associate, capital funding agreement or by any other such kinship exist between 

Respondent and an employee of Owner or any component, or Respondent has not been 

an employee of Owner or any component within the immediate twelve (12) months prior 

to Respondent’s RFQ response.  All such disclosures will be subject to administrative 

review and approval prior to the Owner entering into any contract with Respondent. 

3.10.11 By signature hereon, Respondent affirms that no compensation has been received for 

participation in the preparation of the specifications for this RFQ.  (ref. Section 2155.004 

Texas Government Code). 

3.10.12 Respondent represents and warrants that all articles and services quoted in response to this 

RFQ meet or exceed the safety standards established and promulgated under the Federal 

Occupational Safety and Health Law (Public Law 91-596) and its regulations in effect or 

proposed as of the date of this solicitation. 

3.10.13 By signature hereon, Respondent signifies his compliance with all federal laws and 

regulations pertaining to Equal Employment Opportunities and Affirmative Action. 

3.10.14 By signature hereon, Respondent agrees to defend, indemnify, and hold harmless the State 

of Texas, all of its officers, agents and employees from and against all claims, actions, 

suits, demands, proceedings, costs, damages, and liabilities, arising out of, connected 

with, or resulting from any acts or omissions of Respondent or any agent, employee, 

subcontractor, or supplier of Respondent in the execution or performance of any 

agreements or other contractual arrangements which may result from the submission of 

Respondent’s Qualifications. 

3.10.15 By signature hereon, Respondent agrees to complete a Cybersecurity Training Program. 

Pursuant to Section 2054.5192, Texas Government Code, Respondent and its 

subcontractors, officers, and employees who are provided credentials granting access to 

Component’s computer system also known as Component’s information system, must 

complete a cybersecurity training program certified under Section 2054.519, Texas 

Government Code as selected by the Component.  The cybersecurity training program 

must be completed during the term and any renewal period of this 

Agreement.  Respondent shall verify in writing completion of the program to the 

Component within the first thirty (30) calendar days of the term and any renewal period 

of this Agreement. Failure to comply with the requirements of this section are grounds for 

termination for cause of the Agreement. 

3.10.16 By signature hereon, Respondent agrees that any payments that may become due under 

any agreements or other contractual arrangements, which may result from the submission 

of Respondent’s Qualifications, will be applied towards any debt including, but not 

limited to, delinquent taxes and child support that is owed to the State of Texas. 

3.10.17 By signature hereon, Respondent certifies that no member of the Board of Regents of The 

Texas State University System, or the Executive Officers of the Owner or its component 

institutions, has a financial interest, directly or indirectly, in the transaction that is the 

subject of the contract, and that no member of the Board of Regents has a “substantial 

interest” (as that term is defined in Section 51.923 of the Texas Education Code) in the 

Respondent. 
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3.10.18 Pursuant to Chapter 2274, Texas Government Code, Respondent certifies that it does not 

have a practice, policy, guidance, or directive that discriminates against a firearm entity 

of firearm trade association; and will not discriminate during the term of the Agreement 

against a firearm entity or firearm trade association. 

3.10.19 Pursuant to Chapter 2274, Texas Government Code, Respondent certifies that it does not 

boycott energy companies as defined in Section 809.001(1)(a), Texas Government Code, 

(i.e., fossil fuel companies); and will not boycott energy companies during the term of the 

Agreement. 

3.10.20 Respondent certifies that it does not require its customers to provide any documentation 

certifying the customer’s COVID-19 vaccination or post-transmission recovery, on entry 

to, to gain access to, or to receive service from the Respondent's business.  Respondent 

acknowledges that such a vaccine or recovery requirement would make Respondent 

ineligible for a state-funded contract. 

3.10.21 Pursuant to Section 2274.0102, Texas Government Code, Respondent certifies that neither 

it nor its parent company, nor any affiliate of Respondent is majority owned or controlled 

by citizens or governmental entities of China, Iran, North Korea, Russia, or any other 

country designated by the Governor under Section 2274.0103, Texas Government Code, 

or headquartered in any of those countries. 

[Execution of Offer continues next page] 
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3.10.22 Execution of Offer:  RFQ No. 758-23-04018 – RFQ for Construction Manager-At-Risk for 

Allied Health and Sciences Building at Lamar State College-Port Arthur. 

The Respondent must complete, sign, and return this Execution of Offer as part of their 

Qualifications submittal response.  The Respondent’s company official(s) who are authorized to 

commit to such a submittal must sign submittals.  Failure to sign and return this form will disqualify 

the submittal. 

Respondent’s Company Name: 

Respondent’s State of Texas Tax Account No.: 

(This 11digit number is mandatory) 

If a Corporation: 

Respondent’s State of Incorporation: 

Respondent’s Charter No: 

Identify each person who owns at least 10% of the Respondent’s business entity by name: 

(Name) (Name) 

(Name) (Name) 

Submitted and Certified By: 

(Respondent’s Name) (Title) 

(Street Address)  (Telephone Number) 

(City, State, Zip Code) (Fax Number) 

____________________________________  ______ 

(Authorized Signature)  (Date) 

________________________________________ 

(Email address for RFQ/P Notification)  

Respondent acknowledges receipt of the following Addenda: 

No. 1______; No. 2 ______; No. 3 ______; No. 4 ______; No. 5 ______; No. 6 ______; No. 7 ______ 
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 SECTION 4 – FORMAT FOR STATEMENT OF QUALIFICATIONS 

4.1 GENERAL INSTRUCTIONS 

4.1.1 Qualifications shall be prepared SIMPLY AND ECONOMICALLY, providing a 

straightforward, CONCISE description of the Respondent's ability to meet the 

requirements of this RFQ.  Emphasis shall be on the QUALITY, completeness, clarity of 

content, responsiveness to the requirements, and an understanding of Owner's needs. 

4.1.2 Qualifications shall be a MAXIMUM OF FIFTY (50) PRINTED PAGES (25 sheets 

printed double-sided or 50 sheets single-sided), (EXCLUDING HCL AND THE 

EXECUTION OF OFFER).  The cover, table of contents, divider sheets, HCL (Section 

1.13), and Execution of Offer do not count as printed pages. 

4.1.3 Respondents shall carefully read the information contained in this RFQ and submit a 

complete response to all requirements and questions as directed.  Incomplete Qualifications 

will be considered non-responsive and subject to rejection. 

4.1.4 Qualifications and any other information submitted by Respondents in response to this 

RFQ shall become the property of the Owner. 

4.1.5 Qualifications that are qualified with conditional clauses, alterations, items not called for 

in the RFQ documents, or irregularities of any kind are subject to rejection by the Owner, 

at its option. 

4.1.6 The Owner makes no representations of any kind that an award will be made as a result of 

this RFQ, or subsequent RFP.  The Owner reserves the right to accept or reject any or all 

Qualifications, waive any formalities or minor technical inconsistencies, or delete any 

item/requirements from this RFQ when deemed to be in Owner's best interest.   

4.1.7 Qualifications shall consist of answers to questions identified in Section 3 of the RFQ.  It 

is not necessary to repeat the question in the Qualifications; however, it is essential to 

reference the question number with the corresponding answer.   

4.1.8 Failure to comply with all requirements contained in this RFQ may result in the rejection 

of the Qualifications. 

4.2 PAGE SIZE, BINDING, DIVIDERS AND TABS: 

4.2.1 Qualifications shall be printed on letter-size (8-1/2” x 11”) paper and assembled with 

spiral-type bindings or staples. DO NOT USE METAL-RING HARD COVER BINDERS. 

4.2.2 Additional attachments shall NOT be included with the Qualifications.  Only the responses 

provided by the Respondent to the questions identified in Section 3 of this RFQ will be 

used by the Owner for evaluation. 

4.2.3 Separate and identify each criterion response to Section 3 of this RFQ by use of a divider 

sheet with an integral tab for ready reference. 
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4.3 TABLE OF CONTENTS:  Submittals shall include a “Table of Contents” and give page numbers 

for each part the Qualifications.   

4.4 PAGINATION:  Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, 

etc.); the Respondent is not required to number the pages of the HCL. 

SECTION 5 - ATTACHMENTS TO THE RFQ 

1. Sample HUB Commitment Letter

- END OF REQUEST FOR QUALIFICATIONS -
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ATTACHMENT 1 

Maria D. Garcia, Director of Purchasing and Contracts 

Lamar State College-Port Arthur 

1501 Procter, Business Office, Room No. 117 

Port Arthur, Texas 77640 

Project No.: 758-23-04018 

Dear Ms. Garcia:  

In accordance with the requirements outlined in the specification section 1.13 “HISTORICALLY 

UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS” I am pleased to forward this HUB 

Commitment Letter as an integral part of our proposal in connection with your invitation for request for 

this proposal.  

If awarded this Agreement, we understand that we will be required to attend a meeting with the College’s 

HUB coordinator to discuss HSP requirements in soliciting for subsequent subcontractors for this project. 

Good Faith Effort will be documented and will contain a completed HUB Subcontracting Plan for each 

subcontracting opportunity. 

Documentation of subcontracted work will be provided with each pay request on the Monthly Progress 

Assessment Report.  

Sincerely, 

Contractor’s Name 

With your RFQ submit, a Letter of HUB Commitment, see sample letter below, on how your firm 

will participate and demonstrate a good faith effort in achieving the College’s HUB goals.  

Provide recent examples where your firm has met or exceeded HUB goals on previous projects.   

 (BUSINESS LETTERHEAD) 

SAMPLE 
Letter of HUB Commitment for RFQ for Construction Manager-At-Risk 

Date: 

  

NOTE:  In addition to the above, and distinct from any HUB Good Faith Effort required by Texas 

law, the respondent is requested to submit a statement, in the Letter of HUB Commitment, 

describing in detail how the respondent will commit to attract and use certified HUBs to meet or 

exceed the College’s HUB Goals for all goods and services needed throughout the term of the 

contract. Please also provide a statement as to what percentage of HUB participation you intend to 

achieve and what your company has done in the past to demonstrate your efforts in contracting 

with minority or women owned contractors.  
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(i)  

(ii)  

REQUEST FOR QUALIFICATIONS

FOR

CONSTRUCTION MANAGER-AT-RISK 

FOR 

LAMAR STATE COLLEGE-PORT ARTHUR 

PORT ARTHUR, TEXAS 

ALLIED HEALTH AND SCIENCES 

BUILDING 

RFQ No.: 

758-23-04018

Notice To All Respondents: 
The following is Addendum No. 1 to the Request for Qualifications (RFQ) 

ESBD Posting No. 758-23-04018 was posted on November 29, 2022 

Prepared By:  

Peter Maass, Director of Capital Projects Administration 

The Texas State University System  

 601 Colorado Street  

Austin, TX 78701 - 512-463-1808  

Peter.Maass@tsus.edu 

Addendum No. 1 
Issued November 30, 2022 
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I. REVISIONS:

A. Page 4 of 24, Section 1.5.2 DEADLINE AND LOCATION: This date is revised as
follows:

1.5.2 The Owner will receive the Qualifications and HCL at the time and location

described below.  

January 13, 2023 – 2:00 p.m. (C.S.T.)   January 4, 2023 – 2:00 p.m. (C.S.T.) 

B. Page 10 of 24, Section 2.5  PROJECT PLANNING SCHEDULE:  The following dates
are revised as follows:

2.5.3   RFQ Submittal of Questions Deadline (12:00 p.m.)...12/12/2023  12/12/2022

2.5.8   Deadline for submittal of Proposals (2:00 p.m.)  ...... 02/01/2023  02/02/2023 

2.5.9  Proposals read aloud at Owner’s Office .................... 02/01/2023  02/02/2023 

- END OF ADDENDUM NO. 1 -
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(i)  

(ii)  

REQUEST FOR QUALIFICATIONS

FOR

CONSTRUCTION MANAGER-AT-RISK 

FOR 

LAMAR STATE COLLEGE-PORT ARTHUR 

PORT ARTHUR, TEXAS 

ALLIED HEALTH AND SCIENCES 

BUILDING 

RFQ No.: 

758-23-04018

Notice To All Respondents: 
The following is Addendum No. 2 to the Request for Qualifications (RFQ) 

Addendum No. 1 was posted on November 30, 2022 
ESBD Posting No. 758-23-04018 was posted on November 29, 2022 

Prepared By:  

Peter Maass, Director of Capital Projects Administration 

The Texas State University System  

 601 Colorado Street  

Austin, TX 78701 - 512-463-1808  

Peter.Maass@tsus.edu 

Addendum No. 2 
Issued December 8, 2022 
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I. GENERAL:

The mandatory Pre-Proposal Conference was held on December 7, 2022, at the Sheila
McCarthy Umphrey Industrial Technology Center location.  The Attendance Sign-In
Sheets are included as part of this Addendum.

- END OF ADDENDUM NO. 2 -
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