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FOR
CONSTRUCTION MANAGER-AT-RISK
TEXAS STATE UNIVERSITY
ROUND ROCK, TEXAS
ESPERANZA HALL
RFQ NO.: 758-23-09099-1

SECTION 1 - GENERAL INFORMATION & REQUIREMENTS

11

1.2

GENERAL INFORMATION: The Texas State University System (“Owner”) on behalf of Texas
State University, is soliciting Statements of Qualifications (“Qualifications’) for the selection of
a Construction Manager-at-Risk firm for the Esperanza Hall project (“Project”), on the Texas
State University, Round Rock, Texas campus. This solicitation sets forth the terms, conditions,
and requirements for prospective Construction Manager-at-Risk entities (“CMR” or “CMRs”) to
be considered for this work. (Prospective CMRs submitting their Qualifications in response to this
solicitation are hereinafter referred to as “Respondents”). The Owner is requiring that the
Qualifications and HUB Commitment Letter (“HCL”) be submitted at the same time, but in
separate, sealed packages.

1.1.1 The evaluation of Qualifications is the first step the Owner will take in a two-step process
for selecting a CMR for the Project as provided by Texas Education Code §51.782(e). This
Request for Qualifications (“RFQ”) provides the information necessary to prepare and
submit Qualifications for consideration and initial ranking by the Owner. During this first
step in the selection process, Owner will evaluate and rank Respondents according to fixed
evaluation criteria, considering only their qualifications and independent of any cost and
compensation considerations.

1.1.2 Inthe second step of the process, Request for Proposals (“RFP”), the top five (5) or fewer
selected Respondent(s) will be required to submit additional information to the Owner,
including fee proposals and general conditions prices (“Proposals”). Owner will rank the
Proposals submitted in the order that they provide the “best value” for the Owner based on
the published selection criteria and on the ranking evaluations. The results of the
Qualifications and the Proposals evaluations will then be combined to determine the “most
qualified” Respondent providing the “best value” proposition for the Owner. The Owner
may select up to five (5) of the most qualified Respondents to participate in an interview
with the Owner to confirm their Qualifications and Proposal and answer additional
guestions. The Owner will then rank the interviewed Respondents in order to determine a
single most qualified Respondent providing the best value proposition to the Owner. The
Owner reserves the right to conclude the evaluations and make a best value selection
without conducting interviews.

PUBLIC INFORMATION: All information, documentation, and other materials submitted in
response to this solicitation are considered non-confidential and/or non-proprietary and are subject
to public disclosure under the Texas Public Information Act (Texas Government Code, Chapter
552.001, et seq.) after the solicitation is completed. The Owner complies with all statutes, court
decisions, and opinions of the Texas Attorney General with respect to disclosure of RFQ
information. Additionally, pursuant to the provisions of Texas Government Code Section
2261.253, the contract resulting from this solicitation will be posted on the Owner’s website.
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13 TYPE OF CONTRACT: Any contract resulting from this solicitation will be in the form of the

Owner’s Standard Construction Management-at-Risk Agreement (“Agreement” or “Contract”), a

copy of which is posted on Owner’s website at: http://www.tsus.edu/offices/finance/capital-

projects.html

1.3.1 The Agreement should be viewed as a draft and is subject to change. The Uniform General
Conditions for Construction Contracts referenced in the Agreement may be viewed on the
Owner’s website at:
http://www.tsus.edu/offices/finance/capital-projects.html

14 CLARIFICATIONS AND INTERPRETATIONS: Discrepancies, omissions or doubts as to the
meaning of RFQ documents shall be communicated in writing to the Owner for interpretation. Any
responses to inquiries, clarifications, or interpretations of this RFQ that materially affect or change
its requirements will be issued formally by the Owner as a written addendum. All such addenda
issued by the Owner before the Qualifications are due become part of the RFQ. Respondents shall
acknowledge receipt of and incorporate each addendum in its Qualifications submittal.

Respondents shall be required to consider only those clarifications and interpretations that the

Owner issues by addenda. Interpretations or clarifications obtained in any other form, including

oral statements, will not be binding on the Owner, and should not be relied on in preparing

Qualifications. It is the responsibility of all Respondents to check the status of formal addenda

regularly and five (5) calendar days before the submission deadline.

1.4.1 The deadline for the receipt of written questions is stated in Section 2.5.

1.42 ADDENDA AND AWARD INFORMATION, WILL BE ISSUED BY THE OWNER
FOR THIS RFQ VIA THE ELECTRONIC STATE BUSINESS DAILY WEBSITE AT
THE FOLLOWING LINK: http://www.txsmartbuy.com/sp
REFERENCE “BOARD OF REGENTS/TXST UNIV SYS — 758” AND THE RFQ
NUMBER PROVIDED IN THIS RFQ.

15 SUBMISSION OF QUALIFICATIONS AND HUB COMMITMENT LETTER:

1.5.1 The Qualifications and a HUB Commitment Letter (HCL) must be received at the address
specified in Section 1.5.2 prior to the stated date and time deadline. Please note that
overnight deliveries such as FedEx and UPS arrive at a central campus location but are not
usually delivered to the specified location until after the time deadline. Respondents are
advised to use other methods of delivery or, if using an overnight delivery service, to send
the responses a day earlier than usual. The Owner will not consider any response to this
solicitation that is not received at the address specified by the deadline, regardless of
whether it has been received by the University.

1.5.2 DEADLINE AND LOCATION: The Owner will receive the Qualifications and HCL at
the time and location described below.

January 12, 2023 — 2:00 p.m. (C.S.T.)
Melisse Shepherd, Buyer IlI
Texas State University
151-2 East Sessom
Physical Plant, Suite 104
San Marcos, Texas 78666
RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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1.5.3 Submit one (1) electronic versions of the signed Qualifications and HCL documents on
separate USB/flash drives in Adobe Acrobat PDF format. The individual flash drives
containing the Qualifications and HCL must be submitted in separate, sealed packages.

1.5.4 Submit six (6) identical hard copies of the Qualifications. This is the response to Section
3 of the RFQ and include the Execution of Offer (see Section 3.13). An original signature
must be included on the “Execution of Offer” document submitted with each copy.

155 Submit two (2) hard copies of the HCL as a separate package to the Qualifications as
described in Section 1.13.

1.5.6 Qualifications received after the stated official submittal deadline will be returned to the
Respondent unopened. The Point-of-Contact identified in Section 1.5 will identify the
official time clock at the RFQ submittal location identified above.

1.5.7 The Owner will not acknowledge or receive Qualifications or HCL that are delivered by
telephone, facsimile (fax), or electronic mail (e-mail).

1.5.8 Properly submitted Qualifications, HCL and electronic media will not be returned to
Respondents.

1.5.9 Respondent materials must be enclosed in a sealed envelope (box or container) addressed
to the Point of Contact person and include the Qualifications and HCL. The packages must
clearly identify the contents, the submittal deadline, the RFQ title and number, and include
the name and email address of the Respondent’s contact person. The Qualifications and
HCL materials and electronic media must be packaged in separate, sealed envelopes within
the sealed envelope (box or container).

1.5.10 The names of the submitting Respondent(s) will be read aloud immediately following the
date and time published in Section 1.5.12.

1.5.11 Submitting Respondents” HCLs will be reviewed for completeness prior to evaluations of
Qualifications. Disqualified HCLs will be returned to the submitting Respondent after the
selection and negotiation of the successful Respondent.

POINT-OF-CONTACT: The Owner designates the following person as its representative and
Point-of-Contact for this RFQ. Respondents shall restrict all contact with the Owner and direct all
guestions regarding this RFQ, including questions regarding terms and conditions, in writing to the
Point-of-Contact person, via email only.

Melisse Shepherd, Buyer IlI
Texas State University
Email: mfs46@txstate.edu

EVALUATION OF QUALIFICATIONS: The evaluation of the Qualifications shall be based on
the requirements described in this RFQ. All properly submitted Qualifications will be reviewed,
evaluated, and ranked by a Selection Committee approved by the Owner. The top five (5) or fewer
ranked Respondents may be selected by the Owner to participate in step two of the process.

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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1.7.1  Qualifications packages shall not include any information regarding Respondent’s fees,
pricing, or other compensation. Such information will be solicited from firms qualified by
the Owner to participate in step two of the selection process.

OWNER’S RESERVATION OF RIGHTS: The Owner may evaluate the Qualifications based on
the anticipated completion of all or any portion of the Project. The Owner reserves the right to
divide the Project into multiple parts, to reject any and all responses to the current solicitation and
reissue a completely new solicitation involving the same Project, or to simply reject any and all
responses and temporarily or permanently abandon the Project. Owner makes no representations,
written or oral, that it will enter into any form of agreement for any project with any Respondent to
this RFQ and no such representation is intended or should be construed by the issuance of this RFQ.

ACCEPTANCE OF EVALUATION METHODOLOGY: By submitting its Qualifications and
HCL in response to this RFQ, Respondent accepts the evaluation process and acknowledges and
accepts that determination of the “most qualified” firm(s) will require subjective judgments by the
Owner. Determinations by the Selection Committee will be subjected to routine administrative
review by the Owner’s executive officers but, once a selection is announced, it will not be subjected
to further review.

NO REIMBURSEMENT FOR COSTS: Respondent acknowledges and accepts that any costs
incurred from the Respondent’s participation in this RFQ process shall be at the sole risk and
responsibility of the Respondent. Respondents submit Qualifications and HCL at their own risk
and expense.

NON-MANDATORY PRE-SUBMITTAL CONFERENCE: A non-mandatory pre-submittal
conference will be held at the time and location described below.

December 14, 2022 - 10:00 a.m. (C.S.T.)

Texas State University

LBJ Student Center & Visitor Center

301 Student Center Drive, Building 840, Room #3-14.1
San Marcos, Texas 78666

Conference Location Map: https://www.lbjsc.txst.edu/About/directions.html

Questions regarding the Pre-Submittal conference may contact Melisse Shepherd at:
mfs46@txstate.edu.

1.11.1 A guided tour of the Project site will not be included as a part of the conference agenda.

ELIGIBLE RESPONDENTS: Only individual firms or lawfully formed business organizations
may apply. (This does not preclude a Respondent from using consultants.) The Owner will contract
only with the individual firm or formal organization that submits a Qualification and HCL.

HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS: It is the
policy of the Owner and each of its component institutions, to promote and encourage contracting
and subcontracting opportunities for Historically Underutilized Businesses (“HUB” or “HUBs”) in
all contracts. Accordingly, specific plans and representations by Respondents that appear to
facilitate the State’s commitment to supporting HUB enterprises are required in the selection
process. Failure to submit specific plans and representations regarding HUB utilization, or failure
to address the subject at all, will be interpreted by the Selection Committee as an intention not to
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support the program and will disqualify the Respondent. A HUB Subcontracting Plan (“HSP”) is
not required by Respondents as part of the RFQ submission. The HSP will be required by the
selected Respondent, following the Owner’s approval of a Guaranteed Maximum Price (“GMP”).
Submit a HUB Commitment Letter (“HCL”) to describe how Respondent will participate and
demonstrate a good faith effort in achieving the Owner’s HUB goals.

1.13.1 STATEMENT OF PROBABILITY: The Texas State University System has determined
that subcontracting opportunities are probable in connection with this procurement
solicitation. Therefore, a HUB Commitment Letter is required as a part of the Respondent's
Qualifications.

1.13.2 The HUB Commitment Letter is attached to this solicitation.
1.13.3 The “Statement of Probability” determines the probability for subcontracting opportunities.

1.13.4 Submit one (1) USB/flash drive digital file and two (2) copies of the HCL in a
separate sealed package apart from the submittal of Qualifications, as stated in
Sections 1.5.3 and 1.5.5 of this RFQ

CERTAIN PROPOSALS AND CONTRACTS PROHIBITED: Under Section 2155.004, Texas
Government Code, a state agency may not accept a proposal or award a contract that includes
proposed financial participation by a person who received compensation from the agency to
participate in preparing the specifications or request for proposals on which the proposal or contract
is based. AIll vendors must certify their eligibility by acknowledging the following statement,
"Under Section 2155.004, Government Code, the vendor certifies that the individual or business
entity named in this bid or contract is not ineligible to receive the specified contract and
acknowledges that this contract may be terminated and payment withheld if this certification is
inaccurate." If a state agency determines that an individual or business entity holding a state
contract was ineligible to have the contract accepted or awarded as described above, the state
agency may immediately terminate the contract without further obligation to the vendor. This
section does not create a cause of action to contest a proposal or award of a state contract.

SALES AND USE TAXES: Section 151.311, Texas Tax Code, as amended effective October 1,
1993, permits the purchase free of state sales and use taxes of tangible personal property to be
incorporated into realty in the performance of a contract for an improvement to realty for certain
exempt entities that include the Owner. The section further permits the purchase tax-free of
tangible personal property (other than machinery or equipment and its accessories and repair and
replacement parts) for use in the performance of such a contract if the property is "necessary and
essential for the performance of the contract" and "completely consumed at the job site. "In
addition, the section permits the purchase tax-free of a tangible service for use in the performance
of such a contract if the service is performed at the job site and if "the contract expressly requires
the specific service to be provided or purchased by the person performing the contract” or "the
service is integral to the performance of the contract.”

CERTIFICATION OF FRANCHISE TAX STATUS: Respondents are advised that the successful
Respondent will be required to submit certification of franchise tax status as required by State Law
(Texas Tax Code Chapter 171). The contractor agrees that each subcontractor and supplier under
contract will also provide a certification of franchise tax status.

REQUIRED NOTICES OF WORKERS' COMPENSATION INSURANCE COVERAGE: The
Texas Workers' Compensation Commission has adopted a rule, Texas Administrative Code Title

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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28, Part 2, Chapter 110, Subchapter B, Rule 110.110, relating to REPORTING REQUIREMENTS
FOR BUILDING OR CONSTRUCTION PROJECTS FOR GOVERNMENTAL ENTITIES. The
rule implements sec. 406.096, Texas Labor Code, which requires workers' compensation insurance
coverage for all persons providing services on a building or construction project for a governmental
entity. The requirements of the rule are set forth in the Uniform General and Supplementary
General Conditions for the Texas State University System Building Construction Contracts.

INSURANCE REQUIREMENTS: Bonds and insurance requirements are provided in Article 5
of the Uniform General Conditions and in the Owner’s Standard Contractor Agreement as denoted
in Section 1.3 of this RFQ. The Owner intends to provide Builders Risk insurance coverage for this
Project.

PREVAILING MINIMUM WAGE RATE DETERMINATION: Respondents are advised that the
Texas Prevailing Wage Law will be administered. The penalty for violation of prevailing wage
rates has been increased from $10.00 per underpaid worker per day or portion thereof to $60.00.
The Prevailing Wage Rate for Williamson County, Texas, can be found on the following website:
https://sam.gov/content/wage-determinations

DELINQUENCY IN PAYING CHILD SUPPORT: Under Section 231.006, Texas Family Code,
the vendor, or applicant certifies that the individual or business entity named in this contract, bid,
or application is not ineligible to receive the specified grant, loan, or payment and acknowledges
that this contract may be terminated, and payment may be withheld if this certification is inaccurate.

NONDISCRIMINATION: In their execution of this agreement, Respondent, consultants, their
respective employees, and others acting by or through them shall comply with all federal and state
policies and laws prohibiting discrimination, harassment, and sexual misconduct. Any breach of
this covenant may result in termination of the Agreement.

NON-BOYCOTT ISRAEL VERIFICATION: To the extent required in Chapter 271, Texas
Government Code, by executing this Agreement, Respondent hereby certifies that it does not
boycott Israel and will not boycott Israel during the term of the Agreement. ”Boycott Israel” shall
have the meaning set forth in Section 808.001, Texas Government Code.

CYBERSECURITY TRAINING PROGRAM: Pursuant to Section 2054.5192, Texas Government
Code, Respondent and its subcontractors, officers, and employees who are provided credentials
granting access to Component’s computer system also known as Component’s information system,
must complete a cybersecurity training program certified under Section 2054.519, Texas
Government Code as selected by the Component. The cybersecurity training program must be
completed during the term and any renewal period of this Agreement. Respondent shall verify in
writing completion of the program to the Component within the first thirty (30) calendar days of
the term and any renewal period of the Agreement. Failure to comply with the requirements of this
section are grounds for termination for cause of the Agreement.

CERTIFICATION REGARDING BUSINESS WITH CERTAIN COUNTRIES AND
ORGANIZATIONS: Pursuant to Subchapter F, Chapter 2252.152, Texas Government Code,
Respondent hereby certifies it is not engaged in business with Iran, Sudan, or a foreign terrorist
organization. Respondent acknowledges this Agreement may be terminated and payment withheld
if this certification is inaccurate.

NON-DISCRIMINATION OF FIREARM INDUSTRY VERIFICATION: Pursuant to Chapter
2274, Texas Government Code (as enacted in SB 19 in the 87" Regular Legislative Session [2021]),

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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Respondent hereby verifies that either (i) it has less than ten (10) full time employees; or (ii), it
does not have a practice, policy, guidance, or directive that discriminates against a firearm entity
or firearm trade association (as defined under Section 2274.001, Texas Government Code) and will
not discriminate during the term of the Agreement against a firearm entity or firearm trade
association.

ANTI-BOYCOTT ENERGY COMPANIES VERIFICATION: Pursuant to Chapter 2274.002,
Texas Government Code (as enacted in SB 13 in the 87" Regular Legislative Session [2021]),
Respondent hereby certifies that either (i) it has less than ten (10) full time employees or (ii) it does
not “boycott energy companies” (as defined under Section 809.001, Texas Government Code) and
will not “boycott energy companies” during the term of the Agreement.

VACCINE PASSPORT PROHIBITION: Pursuant to Section 161.0085, Texas Health and Safety
Code (as enacted in SB 968 in the 87" Regular Legislative Session [2021]), Respondent hereby
certifies that it does not require its customers to provide any documentation certifying the
customer’s COVID-19 vaccination or post-transmission recovery on entry to, to gain access to, or
to receive service from Respondent’s business. Respondent acknowledges that such a vaccine or
recovery requirement would make Respondent ineligible for a state-funded contact and shall be
grounds for termination of the Agreement for cause.

CRITICAL INFRASTRUCTURE AFFIRMATION: Pursuant to Section 2274.0102, Texas
Government Code, Respondent certifies that neither it nor its parent company, nor any affiliate of
Respondent or its parent company, is (i) majority owned or controlled by citizens or governmental
entities of China, Iran, North Korea, Russia, or any other country designated by the Governor under
Section 2274.0103, Texas Government Code, or headquartered in any of those countries.

SECTION 2 - EXECUTIVE SUMMARY

2.1

HISTORICAL BACKGROUND: In 1885, an 11-acre plot of land was purchased by the city of San
Marcos to organize a Chautauqua. For approximately ten years the Chautauqua was an important
educational force, offering education and entertainment to those attending. At the same time that
the Chautauqua was faltering in the 1890s, the State of Texas saw an increasing need for a Normal
School to help solve the shortage of public school teachers. In 1899 the State Legislature authorized
the establishment of a Normal School in San Marcos if the citizens would furnish the land. The
City of San Marcos donated 11-acres, known as Chautauqua Hill, to the State of Texas to serve as
the site for the proposed Normal School. In 1901, the Legislature accepted the gift of land and
appropriated funds for the creation of the Normal. Work on the Main Building began in 1902, and
in the fall of 1903 the Southwest Texas State Normal School opened with 17 faculty and 303
students.

Over the years the Texas Legislature broadened the institution’s scope and changed its name
successively to Southwest Texas State Normal College (1918), Southwest Texas State Teacher’s
College (1923), Southwest Texas State College (1959), and Southwest Texas State University
(1969). As the University evolved, it saw itself becoming more than a regional university and the
name was changed to Texas State University-San Marcos (2003). Finally, the name was changed
to eliminate the city reference and the institution became Texas State University (2013). The
University changed from offering only teaching certificates in 1903 to a prominent institution by
2013 offering 97 undergraduate, 88 masters and 12 doctoral degree programs. While teacher
preparation remains an important responsibility, the scope of the university programs has greatly
expanded its prestige, prominence, and recognition. The student population has now exceeded
36,750 making it the fourth largest university in the State of Texas. The original San Marcos core

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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campus has grown from 11 acres to 457 acres. The university also includes 5038 additional acres
of farm, ranch, residential and recreational areas and 101 acres at the Round Rock Campus.

In January 2012, the Texas Higher Education Coordinating Board reclassified Texas State
University as an Emerging Research University. In light of its new classification, the university
developed a long-term research strategic plan for achieving recognition as a National Research
University. Texas State remains deeply committed to undergraduate student success, even as the
university broadens its mission to include doctoral programs and an expanded research agenda.

The development of the Round Rock Campus began with the construction of the Avery Building
in 2005, followed by the construction of the Nursing Building in 2010, and Willow Hall in 2018.
The end goal of the master plan is to relocate all health professions education courses and programs
from the San Marcos Campus to the Round Rock Campus, orchestrating a multi-phase migration
of departments, programs, and clinical functions. The planning, design, and construction of
Esperanza Hall is the next step toward the University’s vision of consolidating Health Professions
Education into one campus. The new facility will provide updated spaces and state-of-the-art
facilities to the health professions departments proposed move.

MISSION STATEMENT: Texas State University is a doctoral-granting, student centered
institution dedicated to excellence and innovation in teaching, research, including creative
expression, and service. The university strives to create new knowledge, to embrace a diversity of
people and ideas, to foster cultural and economic development, and to prepare its graduates to
participate fully and freely as citizens of Texas, the nation and world.

PROJECT DESCRIPTION, SCOPE AND BUDGET: Esperanza Hall is a 3-story building with an
estimated gross square footage of 82,617. Texas State University desires that the architectural style
of Esperanza Hall match existing buildings on the Round Rock campus.

This project will partially complete construction of the building interiors on the first floor, and
second floor lobby area. The remainder of the second floor and other floors will remain shell space
to be developed later. The shell spaces will require temperature controls and life safety systems.

The first floor (entry level) is programmed for flexible classrooms and a conference area, plus shell
space for a future Radiation Therapy suite. The flexible classrooms will provide general and
distance learning platforms of varying sizes that are college controlled and available to all Health
Professions programs, it should also include spaces for students to study and collaborate. The
second and third floors are programmed as spaces for four Health Professions departments,
including Clinical Laboratory Science, Radiation Therapy, Health Administration, and Health
Information Management. These spaces will include state of the art laboratory spaces for the users.
The design should consider any special architectural, utility infrastructure, building support spaces,
or egress requirements which need a higher level of integration and coordination for future phased
development. A loading area that is shielded from public view and does not dramatically alter the
aesthetics of the building exterior is required. The loading area shall connect to a service drive to
campus vehicular circulation.

Construction Cost Limitation (“CCL”) Amount: $38,000,000.

FACILITY PROGRAM: The Architectural Program of Requirements is complete and available on
the ESBD webpage as Exhibit A.
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PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones are:
2.5.1 Owner publishes RFQ for CMR SEIVICES ........cccevvviviiieie e 12/06/2022
2.5.2 Non-Mandatory Pre-Submittal Conference (10:00 &.m.).....ccccooerereivriininnnn. 12/14/2022
2.5.3 RFQ submittal of questions deadline (12:00 p.M.) ..c.ccvviriiirinenecceeee 12/20/2022
2.5.4 Deadline for submittal of Qualifications and HCL (2:00 p.m.) ....ccovvvvennenen. 01/12/2023
2.5.5 Respondents name read aloud Texas State UNivVersity ...........ccccoeevvviveinnennn. 01/12/2023
2.5.6  Owner issues Request for Proposals (to short-listed firms).............cccceovenenne. 01/26/2023
2.5.7 Deadline for written questions (12:00 P.M.) .cvoiviiieieceeie e 01/31/2023
2.5.8 Deadline for submittal of Proposals (2:00 p.M.)...ccccoveiveveieeiiiieieecece e, 02/08/2023
2.5.9 Proposals read aloud at Owner’s OFfiCe ........ccoocvvieerviieii e, 02/08/2023
2.5.10 Owner announces short-listed of Respondents selected for

iNterviews (if reqUIred) .......ccoveiiiiieic s 02/14/2023
2.5.11 Interview of shortlisted Respondents (if required) ...........ccccovvrererciveiinnnn. 02/22/2023
2.5.12 OWNEr SEIECES CIMR ... .o 02/28/2023
2.5.13 Execute CMR AQreBMENL.....ccciiiieieceeie ettt sre s s 03/14/2023
2.5.14 Notice to Proceed for Pre-Construction SErviCes ........c.ccoovvvvererereeeerenennas 03/21/2023
2.5.15 Board of Regents approval of Design Development Submittal..................... 08/11/2023
2.5.16 Owner approves Guaranteed Maximum Price Proposal ........c...ccccccocvvvennne. 10/05/2023
2.5.17 Notice to Proceed for Construction Phase iSSUEd ..........ccccueveverererieenienienn 10/08/2023
2.5.18 AJE completes Construction DOCUMENTS .........cccvrverivreeiesreienieseeereeseeeee s 01/30/2024
2.5.19 Owner accepts Substantial Completion of Construction ............cccccceevvvveienne. 04/22/2025
2.5.20 Final ComMPIEtioN .....ccccviiiiiicce e e 06/17/2025
2.5.21 OCCUPEANCY ..eeeveerieiieitesieere sttt sr e n s n e sr e b re e n e sre e e nre e e 07/30/2025

The schedule of events presented above represent a basic timeline for the Project. A final Project
timeline will be developed with the Owner at a later time. The Owner can be expected to work with
the A/E and the CMR to validate and improve on this initial schedule.

OWNER'’S SPECIAL CONDITIONS: The Owner requires full compliance with specification
Division 0: Contract Requirements and Division 1: General Requirements, which will be integrated
into the specifications for the Project and become a part of the Contract. These specifications
sections shall be a part of the CMR Agreement. They are available for review at:
https://www.tsus.edu/offices/finance/capital-projects.html

SECTION 3 - REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS

Respondents shall carefully read the information contained in the following criteria and submit a complete
statement of Qualifications responding to all questions in Section 3 formatted as directed in Section 4.
Incomplete Qualifications will be considered non-responsive and subject to rejection. Qualifications shall
constitute up to Forty-Five Percent (45%) of the total Respondent evaluation score.

3.1 CRITERION ONE: RESPONDENT’S ABILITY TO PROVIDE CONSTRUCTION
MANAGEMENT SERVICES: (Criterion Weight: 10%)
3.1.1 Provide a brief history of Respondent’s firm.
3.1.2  Provide the following information on your firm for the past five (5) fiscal years:
3.1.2.1 Volume:
RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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3.1.2.1.1 Annual number, value, and percent change of contracts in Texas per year
3.1.2.1.2 Annual number, value, and percent change of contracts nationally per
year
3.1.2.2 Revenues: Annual revenue totals and percent change per year
3.1.2.3 Bonding:
3.1.2.3.1 Total bonding capacity
3.1.2.3.2 Available bonding capacity and current backlog

Attach a letter of intent from a surety company indicating ability to bond Respondent for
the entire construction cost of the Project. The surety shall acknowledge that the
Respondent may be bonded for each stage/phase of the Project (if applicable), with a
potential maximum construction cost of Thirty-Eight Million Dollars ($38,000,000).
Bonding requirements are set forth in Article 17 of the Agreement and the Uniform General
Conditions for Construction Contracts.

State whether Respondent is currently for sale or involved in any transaction to expand or
to become acquired by another business entity. If so, explain the impact both in
organization and company direction.

Provide details of any past or pending litigation, or claims filed, against Respondent that
may affect its performance under an Agreement with the Owner.

State whether Respondent is currently in default on any loan agreement or financing
agreement with any bank, financial institution, or other entity. If so, specify date(s), details,
circumstances, and prospects for resolution.

State whether Respondent has ever failed to complete any work which it was awarded.

3.2 CRITERION TWO: QUALIFICATIONS OF THE RESPONDENT AND THE EXECUTION OF

SERVICES: (Criterion Weight: 20%)

3.2.1

3.2.2

3.2.3

3.24

Provide resumes of all Respondent’s team members that will be directly involved in the
Project, including their experience with similar projects, definition of that person’s specific
role in the Pre-Construction and Construction phases for the Project, the number of years
with the Respondent, and their city of residence.

For each of the proposed Respondent’s team members identified in 3.2.1, describe their
responsibilities in each of the representative projects presented in 3.3 and compare them
with their anticipated responsibilities in this Project.

Identify any consultants that are included as part of the proposed team, their role related
experience for this Project. List projects for which the consultant(s) have previously
worked with the Respondent.

Describe, in graphic and written form, the proposed Project organizational chart indicating
assignments and lines of authority and communication for each team member to be directly
involved in the Project. Indicate the estimated percent of time these team members will be
involved in the Project for Pre-Construction, Construction, Close-Out, and Warranty
services.

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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Describe Respondent’s construction management and execution plan for providing Pre-
Construction Phase Services required for this Project.

Describe what Respondent perceives as the critical issues for this Project, whether in the
pre-construction or construction phase.

Describe Respondent’s procedures, objectives, and personnel responsible for reviewing
design and Construction Documents and for providing feedback regarding cost, schedule
and constructability to the A/E and the Owner on this Project.

Describe Respondent’s Bid/Proposal Package Strategy for completion of the Construction
Documents and for procuring the work from subcontractors, vendors, suppliers, etc.

Describe Respondent’s constructability program for this Project and how it will be
implemented.

Describe Respondent’s philosophy for maximizing Project scope for the Owner during Pre-
Construction services, minimizing risk, and identifying when savings can be returned to
the Owner during construction.

For Pre-Construction and Construction services, provide examples of records, reports,
monitoring systems, and information management systems Respondent will use on this
Project.

Declare if Respondent, or any other company within the same holding group of companies,
desires to self-perform work on this Project, and describe the method for determining itself
as the “best value” through a competitive proposal process.

Describe Respondent’s approach to coordinating inspections and approvals with the Texas
Department of Licensing and Regulation regarding Texas Accessibility Standards, the
State Fire Marshal and other authorities having jurisdiction over the Project.

3.3 CRITERION THREE: RESPONDENT’S PAST PERFORMANCE ON REPRESENTATIVE

CONSTRUCTION MANAGER-AT-RISK PROJECTS: (Criterion Weight: 15%)

3.3.1 Identify and describe the proposed team’s past experience for providing CMR services that
are MOST RELATED TO THIS PROJECT within the last five (5) years. Provide not
less than three (3) but not more than five (5) examples. List the projects in order of priority,
with the most relevant project listed first. Provide the following information for each
project listed:
3.3.1.1 Project name, location, and description
3.3.1.2  Photographic color images of exterior, interior, and floor plans and site plans if

applicable
3.3.1.3  Construction cost estimates at Desigh Development, final GMP amount and final
construction cost. Explain the reasons for any deviations.
3.3.1.4  Final project size in gross square feet
3.3.1.5 Type of construction (new, renovation, or expansion)
3.3.1.6  Notice to Proceed date for Pre-Construction Services
RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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3.3.1.7 Originally planned and actual Notice to Proceed, Substantial Completion, and
Final Payment dates for Construction Services. Explain reasons for any
deviation.

3.3.1.8 Name of project manager (individual responsible to the owner for the overall
success of the project)

3.3.1.9 Name of project superintendent(s) (individual responsible for coordinating the
day-to-day work)

3.3.1.10 Names of mechanical, plumbing, and electrical subcontractors

References (for each project listed above, identify the following):

3.3.2.1 The owner’s name and representative who served as the day-to-day liaison
during the design and construction phases of the project, including telephone
number and email address

3.3.2.2 The A/E’s name and representative who served as the day-to-day liaison during
the construction phase of the project, including telephone number and email
address

3.3.2.3  Length of business relationship with the owner

References shall be considered relevant based on specific project participation and
experience with the Respondent. The Owner may contact references during any part of
this process. The Owner reserves the right to contact any other references at any time
during the RFQ process.

3.4 CRITERION FOUR: RESPONDENT’S ABILITY TO ESTABLISH BUDGETS AND

CONTROL COSTS: (Criterion Weight: 15%)

341

3.4.2

3.4.3

3.4.4

345

3.4.6

Describe Respondent’s methodology for working with the the Owner, Project A/E and their
consultants to deliver a GMP and to maintain the GMP throughout the design and
construction phases including any processes for establishing, tracking, and reporting during
the course of the Project.

Describe Respondent’s cost control methods during construction and how Respondent
procures subcontracts, confirms scope, amounts, and ensures proper payment.

If the Owner intends to accept a GMP prior to completion of Construction Documents;
describe: 1) Respondent’s process for ensuring that the design documents provide the
information necessary to arrive at a complete GMP, including all Owner requirements with
reasonable contingencies, and 2) Respondent’s process for subsequently ensuring that the
one hundred percent (100%) Construction Documents align with the project scope in the
previously accepted GMP proposal documents.

Describe the percentage for construction contingency desired at GMP, and how these
contingencies will be managed through the completion of Construction Phase services.

Describe the bonds Respondent requires of subcontractors including if Subguard will be
used.

Identify a maximum of three (3) projects from Section 3.3 of this RFQ, with GMP
contracts, and the amount of savings (if any) returned to the owner.

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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CRITERION FIVE: RESPONDENT’S ABILITY TO MEET SCHEDULES: (Criterion Weight:

15%)

3.5.1

3.5.2

3.5.3

3.54

Describe how Respondent will develop, maintain, and update the project schedule during
design and construction. ldentify the specific resources (i.e., personnel, hardware,
software, etc.) to be used on this Project.

Describe Respondent’s approach to assuring timely completion of this Project, including
methods for schedule recovery, if necessary. From any three (3) of the projects listed in
response to Section 3.3 of this RFQ, provide examples of how these techniques were used,
including specific scheduling challenges/requirements and actual solutions.

Describe Respondent’s experience with Critical Path Method (“CPM”) scheduling. From
any of three (3) of the projects listed in response to Section 3.3 of this RFQ, provide one
(1) sample of the monthly schedule reports, including identified milestones, and any
schedule recovery plans.

Provide a simple CPM Milestone schedule on how Respondent perceives this Project could
be built. Identify specific critical process, phases, milestones, approvals, and procurements
anticipated. Include the ten percent (10%) total project float that will be required in the
critical path during the Construction Phase. If Respondent proposes to improve the
schedule, describe the impact on quality of services, materials or workmanship that may
occur.

CRITERION SIX: RESPONDENT’S KNOWLEDGE OF CURRENT CONSTRUCTION

METHODOLOGIES, TECHNOLOGIES, QUALITY AND BEST PRACTICES: (Criterion

Weight: 10%)

3.6.1

3.6.2

Describe Respondent’s quality assurance program. Explain the methods used to ensure
guality control during the Construction phase of a project. Provide a specific example from
one (1) of the representative projects, listed in response to Section 3.3 of this RFQ, of how
Respondent’s quality control program overcame a difficult constructability issue and/or
resulted in higher quality workmanship.

Describe Respondent’s procedures for implementing industry’s “best practices” as defined
by the Construction Industry Institute or similar organizations for:

3.6.2.1  Establishing and tracking project objectives.

3.6.2.2  Using project scope definition resources (i.e., Project Definitions Rating Index
(PDRI)) in order to obtain complete and accurate design and construction
documents from the A/E.

3.6.2.3  Partnering.

3.6.2.4  Cost tracking.

3.6.2.5 Change (order) management systems.

3.6.2.6  Building systems commissioning including coordination with the A/E and the
Owner’s commissioning agent.

3.6.2.7  Total quality management for each phase of the Project, including coordinating
with the Owner’s project inspectors, testing, training, close-out, and warranty
service.

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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Describe Respondent’s implementation of a quality control process for this Project during
the Design Development stage through completion of Construction Documents stage.

Describe how Respondent’s quality control team will measure the quality of construction
and commissioning performed by all trades, but in particular, by mechanical and electrical
subcontractors and how Respondent will address non-conforming work.

As the CMR, describe Respondent’s relationship with the local subcontracting community.

Describe Respondent’s past experience dealing with congested campuses/site conditions
for any project listed in Section 3.3 of this RFQ.

Provide any other details regarding special services, products, advantages, or other benefits
offered to the Owner by the Respondent.

3.7 CRITERION SEVEN: RESPONDENT’S ABILITY TO IDENTIFY AND RESOLVE

PROBLEMS: (Criterion Weight: 5%)

3.7.1

3.7.2

3.7.3

3.7.4

Describe Respondent’s understanding of the administrative challenges and opportunities
associated with providing Pre-Construction and Construction services for Owner on this
Project, and Respondent’s strategy for addressing these issues.

Understanding the schedule limitations, provide an analysis of the Owner’s project
planning schedule in Section 2.5 of this RFQ, describe Respondent’s plan for
communicating constructability, phasing, value engineering and other budget options in a
form that will quickly facilitate the Owner’s decision making.

For any combination of three (3) projects listed in response to Section 3.3 of this RFQ,
describe any conflicts with the Owner, consultants, A/E, or subcontractors and describe the
methods used by the Respondent to resolve those conflicts.

Provide examples of services provided that creatively incorporated mechanical, electrical,
and plumbing solutions in similar structures.

3.8 CRITERION EIGHT: RESPONDENT’S ABILITY TO MANAGE CONSTRUCTION SAFETY

RISKS: (Criterion Weight: 5%)

3.8.1

3.8.2

3.8.3

Briefly describe Respondent’s approach for anticipating, recognizing, and controlling
safety risks and note the safety resources that Respondent provides for each project’s safety
program.

Describe the level of importance for enforcement and support of project safety that
Respondent includes in performance evaluations for superintendents and project managers.

Identify the proposed safety management team members for construction services. Include
their previous titles, duties, city(s) of residence, experience, and expertise; also, their
intended percent of monthly involvement and duration for this Project. Include all details
necessary to demonstrate the credentials required by project safety specifications.

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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Describe the methodology, including any technology or other assets that Respondent
intends to use for prevention and/or control of incidents and insurance claims on this
Project.

Describe the safety and insurance claims history information and weighting that
Respondent includes in the submission and award process for “best value” subcontracts.

For all projects that Respondent has managed (or co-managed) in the past five (5) years,

list and describe all events or incidents that have reached any of the following levels of

severity:

3.8.6.1  Any occupational illness or injury that resulted in death or total and permanent
disability.

3.8.6.2  Three (3) occupational illnesses or injuries that resulted in hospital admittances.

3.8.6.3  Explosion, fire, or water damage that claimed five percent (5%) or more of the
project’s construction value.

3.8.6.4 Failure, collapse, or overturning of a scaffold, excavation, crane, or motorized
mobile equipment when workers were present at the project.

Identify the Respondent’s Experience Modification Rate (“EMR”) for the three (3) most
recent annual insurance-year ratings.

Identify Respondent’s annual OSHA Recordable Incident Rates (“RIR”) for all work
performed during the past three (3) calendar years.

Identify Respondent’s annual OSHA Lost Workday Case Incident Rates (“LWCIR”) for
all work performed during the past three (3) calendar years.

3.9 CRITERION NINE: RESPONDENT’S WARRANTY AND SERVICE SUPPORT PROGRAM

FOR THIS PROJECT: (Criterion Weight: 5%)

3.9.1 Describe Respondent’s warranty service support philosophy and warranty service
implementation plan for this Project.

3.9.2 Describe how Respondent will measure the quality of warranty service provided to the
Owner for this Project.

3.9.3  Provide reference letters from three (3) owners identified in Sections 3.3 of this RFQ, that
describe Respondent’s response to, and performance on, warranty services AFTER
substantial completion.

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1

Esperanza Hall for Texas State University - Round Rock, Texas Page 17 of 25



3.10

b’y

THE TEXAS
(3

STATE UNIVERSITY SYSTEM

EXECUTION OF OFFER:

NOTE TO RESPONDENTS: SUBMIT ENTIRE SECTION WITH RESPONSE.

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH
THE RESPONDENT'S QUALIFICATIONS. FAILURE TO COMPLETE, SIGN AND
RETURN THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY
RESULT IN REJECTION OF THE QUALIFICATIONS.

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR
ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY
RESULT FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS, AND THE
RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS. A FALSE
CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT
OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT
OR PURCHASE ORDER.

3.10.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFQ is a
solicitation for Qualifications and is not a contract or an offer to contract; (2) the
submission of Qualifications by Respondent in response to this RFQ will not create a
contract between the Owner and Respondent; (3) the Owner has made no representation or
warranty, written or oral, that one or more contracts with the Owner will be awarded under
this RFQ; and (4) Respondent shall bear, as its sole risk and responsibility, any cost which
arises from Respondent’s preparation of a response to this RFQ.

3.10.2 By signature hereon, Respondent offers and agrees to furnish to the Owner products and/or
services more particularly described in it Qualifications and to comply with all terms and
conditions and requirements set forth in the RFQ documents and contained herein.

3.10.3 By signature hereon, Respondent affirms that it has neither given, nor intend to give at any
time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special
discount, trip favor or service to a public servant in connection with the submitted
Qualifications.

3.10.4 By signature hereon, Respondent affirms that it is a “taxable entity” under Section
171.0002 of the Texas Tax Code and certifies that it is not currently delinquent in the
payment of any Franchise Taxes due under Chapter 171, Texas Tax Code.

3.10.5 By signature hereon, Respondent hereby certifies that neither the Respondent nor anyone
acting on behalf of Respondent has violated the antitrust laws of this state, codified in
Section 15.01, et. seq., Texas Business and Commerce Code, or the Federal antitrust laws.
Respondent further certifies that it has not communicated directly or indirectly the
Qualifications and Proposal submitted to any competitor or any other person engaged in a
similar line of business.

3.10.6 By signature hereon, Respondent represents and warrants that:

3.10.6.1 Respondent is a reputable company regularly engaged in providing products and/or
services necessary to meet the terms, conditions and requirements of the RFQ;

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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Respondent has the necessary experience, knowledge, abilities, skills, and
resources to satisfactorily perform the terms, conditions and requirements of the
RFQ;

Respondent is aware of, is fully informed about, and is in full compliance with all
applicable federal, state and local laws, rules, regulations and ordinances;

Respondent understands the requirements and specifications set forth in this RFQ
and the terms and conditions set forth in the Contract under which Respondent will
be required to operate;

Respondent, if selected by the Owner, will maintain insurance as required by the
Agreement; and

All statements, information and representations prepared and submitted in response
to this RFQ are current, complete, true, and accurate. Respondent acknowledges
that the Owner will rely on such statements, information, and representations in
selecting the successful Respondent. If selected by the Owner as the successful
Respondent, Respondent will notify the Owner immediately of any material change
in any matters with regard to which Respondent has made a statement or
representation or provided information.

3.10.7 By signature hereon, Respondent certifies that the individual signing this document and
the documents made part of the RFQ is authorized to sign such documents on behalf of the
company and to bind the company under any agreements or other contractual
arrangements, which may result from the submission of Respondent’s Qualifications.

3.10.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address
of the Respondent, Respondent qualifies as a Texas Resident bidder as defined in Texas
Government Code Section 2252.001(4).

3.10.9 By signature hereon, Respondent certifies as follows:

3.109.1

3.10.9.2

3.10.9.3

“Under Section 231.006, Texas Family Code, the vendor or applicant certifies that
the individual or business entity hamed in this contract, bid, or application is not
ineligible to receive the specified grant, loan, or payment and acknowledges that
this contract may be terminated and payment may be withheld if this certification
is inaccurate.”

“Under Section 2155.004, Texas Government Code, the vendor or applicant
certifies that the individual or business entity named in this bid or contract is not
ineligible to receive the specified contract and acknowledges that this contract may
be terminated and payment withheld if this certification is inaccurate.”

Under Section 2254.004, Texas Government Code, the vendor or applicant certifies
that each individual or business entity which is an engineer or architect proposed
by Respondent as a member of its team was selected based on “demonstrated
competence and qualifications” only.

3.10.10 By signature hereon, Respondent certifies that no relationship, whether by relative,
business associate, capital funding agreement or by any other such kinship exist between
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Respondent and an employee of Owner or any component, or Respondent has not been
an employee of Owner or any component within the immediate twelve (12) months prior
to Respondent’s RFQ response. All such disclosures will be subject to administrative
review and approval prior to the Owner entering into any contract with Respondent.

3.10.11 By signature hereon, Respondent affirms that no compensation has been received for
participation in the preparation of the specifications for this RFQ (ref. Section 2155.004
Texas Government Code).

3.10.12 Respondent represents and warrants that all articles and services quoted in response to this
RFQ meet or exceed the safety standards established and promulgated under the Federal
Occupational Safety and Health Law (Public Law 91-596) and its regulations in effect or
proposed as of the date of this solicitation.

3.10.13 By signature hereon, Respondent signifies his compliance with all federal laws and
regulations pertaining to Equal Employment Opportunities and Affirmative Action.

3.10.14 By signature hereon, Respondent agrees to defend, indemnify, and hold harmless the State
of Texas, all of its officers, agents and employees from and against all claims, actions,
suits, demands, proceedings, costs, damages, and liabilities, arising out of, connected
with, or resulting from any acts or omissions of Respondent or any agent, employee,
subcontractor, or supplier of Respondent in the execution or performance of any
agreements or other contractual arrangements which may result from the submission of
Respondent’s Qualifications.

3.10.15 By signature hereon, Respondent agrees to complete a Cybersecurity Training Program.
Pursuant to Section 2054.5192, Texas Government Code, Respondent and its
subcontractors, officers, and employees who are provided credentials granting access to
Component’s computer system also known as Component’s information system, must
complete a cybersecurity training program certified under Section 2054.519, Texas
Government Code as selected by the Component. The cybersecurity training program
must be completed during the term and any renewal period of this
Agreement. Respondent shall verify in writing completion of the program to the
Component within the first thirty (30) calendar days of the term and any renewal period
of this Agreement. Failure to comply with the requirements of this section are grounds for
termination for cause of the Agreement.

3.10.16 By signature hereon, Respondent agrees that any payments that may become due under
any agreements or other contractual arrangements, which may result from the submission
of Respondent’s Qualifications, will be applied towards any debt including, but not
limited to, delinquent taxes and child support that is owed to the State of Texas.

3.10.17 By signature hereon, Respondent certifies that no member of the Board of Regents of The
Texas State University System, or the Executive Officers of the Owner or its component
institutions, has a financial interest, directly or indirectly, in the transaction that is the
subject of the contract, and that no member of the Board of Regents has a “substantial
interest” (as that term is defined in Section 51.923 of the Texas Education Code) in the
Respondent.

3.10.18 Pursuant to Chapter 2274, Texas Government Code, Respondent certifies that it does not
have a practice, policy, guidance, or directive that discriminates against a firearm entity
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of firearm trade association; and will not discriminate during the term of the Agreement
against a firearm entity or firearm trade association.

3.10.19 Pursuant to Chapter 2274, Texas Government Code, Respondent certifies that it does not
boycott energy companies as defined in Section 809.001(1)(a), Texas Government Code,
(i.e., fossil fuel companies); and will not boycott energy companies during the term of the
Agreement.

3.10.20 Respondent certifies that it does not require its customers to provide any documentation
certifying the customer’s COVID-19 vaccination or post-transmission recovery, on entry
to, to gain access to, or to receive service from the Respondent's business. Respondent
acknowledges that such a vaccine or recovery requirement would make Respondent
ineligible for a state-funded contract.

3.10.21 Pursuant to Section 2274.0102, Texas Government Code, Respondent certifies that neither
it nor its parent company, nor any affiliate of Respondent is majority owned or controlled
by citizens or governmental entities of China, Iran, North Korea, Russia, or any other
country designated by the Governor under Section 2274.0103, Texas Government Code,
or headquartered in any of those countries.

[Execution of Offer continues next page]
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3.10.22 Execution of Offer: RFQ No. 758-23-09099-1 — RFQ for Construction Manager-At-Risk for
Esperanza Hall at Texas State University, Round Rock, Texas.

The Respondent must complete, sign, and return this Execution of Offer as part of their
Qualifications submittal response. The Respondent’s company official(s) who are authorized to
commit to such a submittal must sign submittals. Failure to sign and return this form will disqualify
the submittal.

Respondent’s Company Name:

Respondent’s State of Texas Tax Account No.:
(This 11digit number is mandatory)

If a Corporation:

Respondent’s State of Incorporation:

Respondent’s Charter No:

Identify each person who owns at least 10% of the Respondent’s business entity by name:

(Name) (Name)

(Name) (Name)

Submitted and Certified By:

(Respondent’s Name) (Title)

(Street Address) (Telephone Number)
(City, State, Zip Code) (Fax Number)
(Authorized Signature) (Date)

(Email address for RFQ Notification)
Respondent acknowledges receipt of the following Addenda:

No. 1 : No. 2 :No. 3 :No. 4 :No.5 :No. 6 :No. 7

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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SECTION 4 — FORMAT FOR STATEMENT OF QUALIFICATIONS

4.1 GENERAL INSTRUCTIONS

411

412

413

414

415

4.1.6

4.1.7

4.1.8

Qualifications shall be prepared SIMPLY AND ECONOMICALLY, providing a
straightforward, CONCISE description of the Respondent's ability to meet the
requirements of this RFQ. Emphasis shall be on the QUALITY, completeness, clarity of
content, responsiveness to the requirements, and an understanding of Owner's needs.

Qualifications shall be a MAXIMUM OF FIFTY (50) PRINTED PAGES (25 sheets
printed double-sided or 50 sheets single-sided), (EXCLUDING HCL AND THE
EXECUTION OF OFFER). The cover, table of contents, divider sheets, HCL (Section
1.13), and Execution of Offer do not count as printed pages.

Respondents shall carefully read the information contained in this RFQ and submit a
complete response to all requirements and questions as directed. Incomplete Qualifications
will be considered non-responsive and subject to rejection.

Qualifications and any other information submitted by Respondents in response to this
RFQ shall become the property of the Owner.

Qualifications that are qualified with conditional clauses, alterations, items not called for
in the RFQ documents, or irregularities of any kind are subject to rejection by the Owner,
at its option.

The Owner makes no representations of any kind that an award will be made as a result of
this RFQ, or subsequent RFP. The Owner reserves the right to accept or reject any or all
Qualifications, waive any formalities or minor technical inconsistencies, or delete any
item/requirements from this RFQ when deemed to be in Owner's best interest.

Qualifications shall consist of answers to questions identified in Section 3 of the RFQ. It
iS not necessary to repeat the question in the Qualifications; however, it is essential to
reference the question number with the corresponding answer.

Failure to comply with all requirements contained in this RFQ may result in the rejection
of the Qualifications.

4.2 PAGE SIZE, BINDING, DIVIDERS AND TABS:

4.2.1 Qualifications shall be printed on letter-size (8-1/2” x 11”) paper and assembled with
spiral-type bindings or staples. DO NOT USE METAL-RING HARD COVER BINDERS.
4.2.2  Additional attachments shall NOT be included with the Qualifications. Only the responses
provided by the Respondent to the questions identified in Section 3 of this RFQ will be
used by the Owner for evaluation.
4.2.3 Separate and identify each criterion response to Section 3 of this RFQ by use of a divider
sheet with an integral tab for ready reference.
RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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4.3 TABLE OF CONTENTS:_ Submittals shall include a “Table of Contents” and give page numbers
for each part the Qualifications.

4.4 PAGINATION: Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3,
etc.); the Respondent is not required to number the pages of the HCL.

SECTION 5 - ATTACHMENTS TO THE RFO

1. Sample HUB Commitment Letter

- END OF REQUEST FOR QUALIFICATIONS -

RFQ for Construction Manager-At-Risk (posted 12/06/2022) RFQ No. 758-23-09099-1
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ATTACHMENT 1

With your RFQ submit, a Letter of HUB Commitment, see sample letter below, on how your firm
will participate and demonstrate a good faith effort in achieving the University’s HUB goals.
Provide recent examples where your firm has met or exceeded HUB goals on previous projects.

(BUSINESS LETTERHEAD)

SAMPLE
Letter of HUB Commitment for RFQ for Construction Manager-At-Risk

Date:

Melisse Shepherd, Buyer IlI
Texas State University
151-2 East Sessom
Physical Plant, Suite 104
San Marcos, Texas 78666

Project No.: 758-23-09099 — RFQ for CMR Services for Esperanza Hall
at Texas State University, Round Rock, Texas

Dear Ms. Shepherd:

In accordance with the requirements outlined in the specification section 1.13 “HISTORICALLY
UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS” I am pleased to forward this HUB
Commitment Letter as an integral part of our proposal in connection with your invitation for request for
this proposal.

If awarded this Agreement, we understand that we will be required to attend a meeting with the

University’s HUB coordinator to discuss HSP requirements in soliciting for subsequent subcontractors for
this project. Good Faith Effort will be documented and will contain a completed HUB Subcontracting

Plan for each subcontracting opportunity.

Documentation of subcontracted work will be provided with each pay request on the Monthly Progress
Assessment Report.

Sincerely,

Contractor’s Name

NOTE: In addition to the above, and distinct from any HUB Good Faith Effort required by Texas
law, the respondent is requested to submit a statement, in the Letter of HUB Commitment,
describing in detail how the respondent will commit to attract and use certified HUBs to meet or
exceed the University’s HUB Goals for all goods and services needed throughout the term of the
contract. Please also provide a statement as to what percentage of HUB participation you intend to
achieve and what your company has done in the past to demonstrate your efforts in contracting
with minority or women owned contractors.

RFQ No. 758-23-09099-1

RFQ for Construction Manager-At-Risk (posted 12/06/2022)
Page 25 of 25
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Addendum No. 1

Issued January 5, 2023

REQUEST FOR QUALIFICATIONS
FOR
CONSTRUCTION MANAGER-AT-RISK

FOR
TEXAS STATE UNIVERSITY
ROUND ROCK, TEXAS

ESPERANZA HALL

RFQ No.:

758-23-09099-1

Notice To All Respondents:
The following is Addendum No. 1 to the Request for Qualifications (RFQ)
ESBD Posting No. 758-23-09099-1 was posted on December 6, 2022

Prepared By:
Peter Maass, Director of Capital Projects Administration
The Texas State University System
601 Colorado Street
Auwustin, TX 78701 - 512-463-1808
Peter.Maass@tsus.edu

Addendum No. 1 - RFQ for Construction Manager-At-Risk (posted 01/05/2023) RFQ No. 758-23-09099-1
Esperanza Hall for Texas State University - Round Rock, Texas Page 1 of 7
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1. GENERAL:
A. The optional Pre-Submittal Conference was held on December 14, 2022, at the LBJ

Student Center & Visitor Center location. The conference agenda and attendance
sign-in sheets are included as part of this Addendum

Attachments:
(1) Pre-Submittal Attendance Sign-In Sheets

- END OF ADDENDUM NO. 1 -

Addendum No. 1 - RFQ for Construction Manager-At-Risk (posted 01/05/2023) RFQ No. 758-23-09099-1
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TEXQ AS Pre-Submittal Agenda
STATE December 14, 2022

The rising STAR of Texas,, Es pe ranza H a ‘ I
Construction Manager at Risk

RFQ 758-23-09099-1
RFQ DUE DATE: January 12, 2023 — before 2:00 PM - FPDC Office

A. Introductions
a. Staff-FPDC

b. HUB-hub@txstate.edu
512-245-2521
¢. Respondents
B. Project Scope

The Texas State University System (“Owner”) on behalf of Texas State University, is soliciting Statements of Qualifications
(“Qualifications”) for the selection of a Construction Manager-at-Risk firm for the Esperanza Hall project (“Project”), on the Texas State
University, Round Rock, Texas campus. This solicitation sets forth the terms, conditions, and requirements for prospective
Construction Manager-at-Risk entities (“CMR” or “CMRs”) to he considered for this work.

Esperanza Hall is a 3-story building with an estimated gross square footage of 82,617. Texas State University desires that the
architectural style of Esperanza Hall match existing buildings on the Round Rock campus. This project will partially complete
construction of the building interiors on the first floor, and second floor lobby area. The remainder of the second floor and other floors
will remain shell space to be developed later. The shell spaces will require temperature controls and life safety systems. The first floor
(entry level) is programmed for flexible classrooms and a conference area, plus shell space for a future Radiation Therapy suite. The
flexible classrooms will provide general and distance learning platforms of varying sizes that are college controlled and available to all
Health Professions programs, it should also include spaces for students to study and collaborate. The second and third floors are
programmed as spaces for four Health Professions departments, including Clinical Laboratory Science, Radiation Therapy, Health
Administration, and Health Information Management. These spaces will include state of the art laboratory spaces for the users. The
design should consider any special architectural, utility infrastructure, building support spaces, or egress requirements which need a
higher level of integration and coordination for future phased development. A loading area that is shielded from public view and does
not dramatically alter the aesthetics of the building exterior is required. The loading area shall connect to a service drive to campus
vehicular circulation.

The total Construction Cost Limitation for the project is $38,000,000.

C. Timeline

Project Planning Schedule: Key Project planning schedule milestones are:

1. Owner publishes RFQ fOr CIMR SEIVICES ..ccveivveeereerrinreeereeiesreistessoreeessesteessesssssssssnessassssssssssssasssnsssssens 12/06/2022
2. Non-Mandatory Pre-Submittal Conference (10:00 a.m.) .c...covveueene. 12/14/2022
3. RFQ submittal of questions deadline (12:00 p.mM.) ..occvvveereeviirnnane, 12/20/2022
4. Deadline for submittal of Qualifications and HCL (2:00 p.m.).......... 01/12/2023
5. Respondents name read aloud Texas State UniVErSity ..o cciiivseesrees s e siee e ssnsssisnsesnns 01/12/2023
6. Owner issues Request for Proposals (to short-listed firms) ... e e 01/26/2023
7. Deadline for written questions (12:00 P.ML) .ovieireiicireeerire i esrsre e sae e ssesae s ebessesbessesnenseren 01/31/2023
8. Deadline for submittal of Proposals (2:00 P.m.) civeeecieieerieiresse s s sreeesaeeee e se e sresaesbesseseeseerens 02/08/2023
9. Proposals read aloud at OWNET'S OFfiCE ....ovivveveiriiiiiiereeie et ess sestres et s st esstssaessaessssssntssasesanesnassssens 02/08/2023
10. Owner announces short-listed of Respondents selected for interviews (if required) ......ooccevveeiinnnne, 02/14/2023
11. Interview of shortlisted Respondents (if reqUIred) ......cccveceiieeieiieici i e 02/22/2023
12, OWNET SEIECES CIMR ..uieeeeieiieicieieiteseesibeeaes sessteessssssssnsssabesssssssbasessssssssnessnsaessnessaresssasssarsnesssssessusesase 02/28/2023
13. Execute CMR AZreement .........ceeveeeeeereenreeveeaveees vons 03/14/2023
14. Notice to Proceed for Pre-Construction Services 03/21/2023
15. Board of Regents approval of Design Development Submittal 08/11/2023
16. Owner approves Guaranteed Maximum Price PropoSal ....vieeceeiseeciic e e cisie s nessssiessnee e 10/05/2023
Addendum No. 1 - RFQ for Construction Manager-At-Risk (posted 01/05/2023) RFQ No. 758-23-09099-1
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17. Notice to Proceed for Construction PRase iSSUEM .....cueeveiiiiiiiiiiieii it et ccisie s asse s s seanans 10/08/2023

18. A/E completes Construction Documents 01/30/2024
19. Owner accepts Substantial COMPIEtioN Of CONSEIUCTION .....vu.vereveeereeeeeeseseeereseeees sereeressssseseseessssesssseeas 04/22/2025
20, FINAL COMPIETION 11tiiiieiiiiiiitecsier s srresras e st e e e rbe e assssbseerass s s bessabesabe s s bt sasbesesasanbesesabssasnssenensas 06/17/2025
21, OCCUPENCY tevreurererereeiutsintaissarstaeeases seesassssssssssesasssssasssasssesssersssesssesesssssesseatesasssnsesssessssssessnsessssrasessssessnes 07/30/2025

The schedule of events presented above represent a basic timeline for the project. A final project timeline will be
developed with the Owner at a later time. The Owner can be expected to work with the A/E and the CMR to validate and
improve on this initial schedule.

D. Criteria

Criterion One:  Respondent’s Ability to Provide Construction Management Services (10%)

Criterion Two:  Qualifications of the Respondent and the Execution of Services (20%)

Criterion Three: Respondent’s Past Performance on Representative Construction Manager-At-Risk Projects (15%)

Criterion Four:  Respondent’s Ability to Establish Budgets and Control Costs (15%)

Criterion Five: ~ Respondent’s Ability to Meet Schedules (15%)

Criterion Six: Respondent’s Knowledge of Current Construction Methodologies, Technologies, Quality and Best
Practices (10%)

Criterion Seven: Respondent’s Ability to Identify and Resolve Problems (5%)

Criterion Eight: Respondent’s Ability to Manage Construction Safety Risks (5%)

Criterion Nine:  Respondent’s Warranty and Service Support Program for this Project (5%)

E. Historically Underutilized Businesses

A HUB Subcontracting Plan (HSP) is required as a part of the Respondent's Qualifications. Failure to submit specific plans
and representations regarding HUB utilization, or failure to address the subject at all, will be interpreted by the Selection
Committee as an intention not to support the program and will disqualify the Respondent.
F. Questions on the RFQ — Deadline December 20, 2022 @ 12:00 PM
All questions from the RFQ shall be submitted in writing and addressed to:
Melisse Shepherd, CTCD, CTCM
Buyer lll
mfs46@txstate.edu

G. Parking and permitting information.

e Vendors and contractors (including construction contractors) who have contracts with the university may purchase red
restricted permits if they wish to have red restricted parking privileges. They may also purchase perimeter parking
permits but can only park in the perimeter lots.

e  Parking inside fenced staging or construction areas will be limited. The staging areas are not intended to be parking
areas. They are generally limited to 1-4 spaces for the job superintendent and other essential personnel. The job
superintendent will give authorization to park inside the staging area. A dashboard permit will be provided at no cost
by Parking Services and must be displayed at all times when parking in the staged area. Vehicles parked outside the
pre-arranged staging areas may be subject to ticketing, immobilization (booting), and towing. Construction contractors
must purchase perimeter permits for their workers to park in lot P/AZ 10W (Bobcat Stadium West) and be transported
to the job site if they choose to park on campus. Permits must be displayed in all vehicles to park legally on campus.

e Vendors or Service providers with no contractual relationship with the university must park in the pay garages or may
purchase a perimeter permit and park in any perimeter lot. On a case-by-case basis, the Assistant Director of Parking
Services, upon request, may approve the purchase of a red restricted permit.

e The annual cost of a red restricted parking permit is $335.00.
e The annual cost of a perimeter parking permit is $115.00.

H. Closing

Addendum No. 1 - RFQ for Construction Manager-At-Risk (posted 01/05/2023) RFQ No. 758-23-09099-1
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Attendance - Pre-Sul ittal Conference
December 14, 2022 @ 10:00 a.m. -LBJ Student Center & Visitors Center Room 3-14.1
Construction Manager at Risk - Esperanza Hall
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Taryn Ritchie
Chief Estimator

C: (512) 592-9507
tritchie@balfourbeattyus.com

Justin S. Garrett Vice President
Business Unit Leader - Central Texas

C: (512) 202-6219
JGarrett@balfourbeattyus.com

Mark Didway
Operations Director

C:{512) 844-0911
mdidway@balfourbeattyus.com

Balfour Beatty

1114 Lost Creek Blvd.
Suite 500
Austin, TX 78746

Balfour Beatty

1114 Lost Creek Blvd.
Suite 500
Austin, TX 78746

Balfour Beatty

1114 Lost Creek Blvd.
Suite 500
Austin, TX 78746

E
Q
2
]
-]
2

el

0.210.494,1638 1. 210.494.1639

Toby Smith, LEED AP, DBIA
Project Director
TSmith@flintco.com

MELODYE TOMSU, crsm

Director, Client and Community Engagement
m. 210.380.5583 mtomsu@joeris.com

JEBERIS

General Contractors

San Antonio | Austin | Dallas | Fort Worth | Houston

893 Arion Parkway, San Antonio, TX 78216

(512) 822-7411 direct
(512) 848-8912 cell

Flintco, LLC

" 317 Grace Lane, Suite 150

T+ LINTCO

RBLPeLNUT
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Austin, TX 78746
(512) 891-7224 office
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Tyler Veasey

Senior Project Manager

CONSTRUCTION SERVICES

P 210.402.3335
F 2104023376
M  210.322.8369
E tveasey@tsbyrne.com

5851 Sebastian Place

San Antonio, Texas 78249 www.tsbyrne.com

T |KITCHELL

Beverly Girgis
Senior Project Estimator
mobile: 832.483.8271
direct: 832.699.9388
main: 832.699.9302

bgirgis@kitchell.com Kitchell Contractors

2900 North Loop West
Suite 1130
Houston, TX 77092

C|KITCHELL

Kaley Simon
Preconstruction Manager
ksimon@kitchell.com
direct: 512.298.4188
mobile: 361.215.1033

main: 512 298 4181
Kitchell Contractors
9020 Capital of Texas Hwy, Building 1, Suite 180
‘ Austin, TX 78759

RFQ No. 758-23-09099-1
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